

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/006222-2025>

Contract

## **LEEDS CITY COUNCIL - INSURANCE POLICIES 2019-2024**

Leeds City Council - PACS

F20: Modification notice

Notice identifier: 2025/S 000-006222

Procurement identifier (OCID): ocds-h6vhtk-04e500

Published 20 February 2025, 1:50pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Leeds City Council - PACS

Civic Hall

Leeds

LS11UR

#### **Contact**

Philippa Elliott

#### **Email**

[philippa.elliott@leeds.gov.uk](mailto:philippa.elliott@leeds.gov.uk)

#### **Telephone**

+44 1133785882

#### **Country**

United Kingdom

**Region code**

UKE42 - Leeds

**Justification for not providing organisation identifier**

Not on any register

**Internet address(es)**

Main address

<http://www.leeds.gov.uk>

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

LEEDS CITY COUNCIL - INSURANCE POLICIES 2019-2024

Reference number

DN372170

**II.1.2) Main CPV code**

- 66510000 - Insurance services

**II.1.3) Type of contract**

Services

**II.2) Description**

**II.2.1) Title**

Property Insurance Cover

Lot No

Lot 6 LOT 1 PROPERTY LOT 2 CASUALTY LOT 3 MOTOR FLEET AND LOT 4

## ENGINEERING INSPECTION SERVICES

### II.2.2) Additional CPV code(s)

- 66515000 - Damage or loss insurance services

### II.2.3) Place of performance

NUTS codes

- UKE - Yorkshire and the Humber

Main site or place of performance

Leeds

### II.2.4) Description of the procurement at the time of conclusion of the contract:

Insurance Policies 2019-2024 for one or more lots. Categories of cover include: Property; Casualty; Motor Fleet; Engineering Inspection Services.

### II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

60

---

## Section IV. Procedure

### IV.2) Administrative information

#### IV.2.1) Contract award notice concerning this contract

Notice number: [2018/S 209-477737](#)

---

## Section V. Award of contract/concession

### Contract No

DN372170

### Lot No

Lot 6

## **Title**

LOT 6 LOT 1 PROPERTY LOT 2 CASUALTY LOT 3 MOTOR FLEET AND LOT 4  
ENGINEERING INSPECTION SERVICES

## **V.2) Award of contract/concession**

### **V.2.1) Date of conclusion of the contract/concession award decision:**

1 April 2019

### **V.2.2) Information about tenders**

The contract/concession has been awarded to a group of economic operators: No

### **V.2.3) Name and address of the contractor/concessionaire**

Zurich Municipal Plc

Fareham

PO15 7JZ

Country

United Kingdom

NUTS code

- UKJ3 - Hampshire and Isle of Wight

Companies House

Companies House

The contractor/concessionaire is an SME

No

### **V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)**

Total value of the procurement: £16,250,000

---

## **Section VI. Complementary information**

### **VI.3) Additional information**

Insurance Policies 2019-2024 for one or more lots. Categories of cover include: Property; Casualty; Motor Fleet; Engineering Inspection Services.

### **VI.4) Procedures for review**

#### **VI.4.1) Review body**

The High Court of Justice

The Strand

London

WC2A 2LL

Country

United Kingdom

#### **VI.4.3) Review procedure**

Precise information on deadline(s) for review procedures

The authority will incorporate a minimum 10 calendar day standstill period at the point information on the

modification of the contract is communicated . This period allows interested parties to seek further

information from the contracting authority before the modification is entered into.

Such additional information should be requested from the addressee found in I.1. If an appeal regarding the

award of a contract has not been successfully resolved the Public Contracts Regulations 2015 (SI 2015 No

102) provide for aggrieved parties who have been harmed or are at risk of harm by a breach of the rules to take

action in the High Court (England, Wales and Northern Ireland). Any such action must be brought promptly

(within 30 days beginning with the date when the economic operator first knew or ought to have known that

grounds for such action had arisen).

---

## **Section VII: Modifications to the contract/concession**

### **VII.1) Description of the procurement after the modifications**

#### **VII.1.1) Main CPV code**

- 66515000 - Damage or loss insurance services

#### **VII.1.3) Place of performance**

NUTS code

- UKE - Yorkshire and the Humber

Main site or place of performance

Leeds

#### **VII.1.4) Description of the procurement:**

Insurance Policies 2019-2024 for one or more lots. Categories of cover include: Property; Casualty; Motor Fleet; Engineering Inspection Services.

#### **VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession**

Duration in months

60

#### **VII.1.6) Information on value of the contract/lot/concession (excluding VAT)**

Total value of the contract/lot/concession:

£16,250,000

#### **VII.1.7) Name and address of the contractor/concessionaire**

Zurich Municipal

Fareham

PO15 7JZ

Country

United Kingdom

NUTS code

- UKJ3 - Hampshire and Isle of Wight

Companies House

Companies House

The contractor/concessionaire is an SME

No

## **VII.2) Information about modifications**

### **VII.2.1) Description of the modifications**

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

To modify the end date of this contract to 31st March 2027, enabling the Council to take advantage of beneficial future fixed rates presented for the next two years through the agreement. This in turn would provide a level of stability and continuity of provision.

The previous modification varied the end date by one year to 31st March 2025.

### **VII.2.2) Reasons for modification**

Need for additional works, services or supplies by the original contractor/concessionaire.

Description of the economic or technical reasons and the inconvenience or duplication of cost preventing a change of contractor:

In reliance on Regulation 72(1)(e) of the Public Contracts Regulations 2015 to vary the contracts for Casualty, Property, Motor Fleet, Engineering Inspection to modify the end dates by two years to 31st March 2027.

### **VII.2.3) Increase in price**

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £3,500,000

Total contract value after the modifications

Value excluding VAT: £19,250,000