This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/006457-2024">https://www.find-tender.service.gov.uk/Notice/006457-2024</a>

Award

# T21/22-019 Planting, Installation, Removal and Irrigation of Hanging Baskets

Lisburn and Castlereagh City Council

F15: Voluntary ex ante transparency notice

Notice identifier: 2024/S 000-006457

Procurement identifier (OCID): ocds-h6vhtk-044424

Published 29 February 2024, 8:41am

# Section I: Contracting authority/entity

## I.1) Name and addresses

Lisburn and Castlereagh City Council

Island Civic Centre Lagan Valley Island The Island

Lisburn

**BT27 4RL** 

#### Contact

Kathryn Cahill

#### **Email**

kathryn.cahill@lisburncastlereagh.gov.uk

#### **Telephone**

+44 7827258083

#### Country

**United Kingdom** 

#### Region code

UK - United Kingdom

#### Internet address(es)

Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

## I.4) Type of the contracting authority

Regional or local authority

## I.5) Main activity

General public services

# **Section II: Object**

# II.1) Scope of the procurement

#### II.1.1) Title

T21/22-019 Planting, Installation, Removal and Irrigation of Hanging Baskets

## II.1.2) Main CPV code

• 77300000 - Horticultural services

## II.1.3) Type of contract

Services

#### II.1.4) Short description

Contract for the Planting, Installation, Removal and Irrigation of Hanging Baskets across Council sites.

#### II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £200,000

## II.2) Description

#### II.2.2) Additional CPV code(s)

• 77300000 - Horticultural services

#### II.2.3) Place of performance

**NUTS** codes

• UKN0E - Lisburn and Castlereagh

#### II.2.4) Description of the procurement

Contract for the Planting, Installation, Removal and Irrigation of Hanging Baskets across LCCC sites

#### II.2.11) Information about options

Options: No

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## Section IV. Procedure

## **IV.1) Description**

#### IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

• The procurement falls outside the scope of application of the regulations

#### **Explanation:**

The publishing of this VEAT relates to a variation to an existing contract (T21/22-019-Planting, Installation, Removal and Irrigation of Hanging Baskets). The contract variation will result in an increase of 50% of the contract value. The council is content that this variation is permitted under Regulation 72(1)(c) of the Public Contracts Regulations 2015 (c) where all of the following conditions are fulfilled:—

- (i) the need for modification has been brought about by circumstances which a diligent contracting authority could not have foreseen;
- (ii) the modification does not alter the overall nature of the contract;
- (iii) (iii) any increase in price does not exceed 50% of the value of the original contract or framework agreement

The Council could not have foreseen the below events which have attributed to the need for a contract variation;

- During the term of the contract energy costs have risen by approx. 218%.
- Fertiliser cost has risen by approx. 47%.
- Labour costs by 24.3%.
- Substrate costs, due to the governmental drive to ban peat, have risen by approx.33%.
- The cost of fuel is up 32% from 2021 (These figures and the above figures used are based on a report published by and reported by the National Farmers Union Jan 2024. These figures are not being taken as fact but instead being used to give an indication of the current state of the industry).
- There are other costs not mentioned, such as chemicals and standard material, which

have increased and put more pressure on prices, especially those that have not risen from 2021.

- The Royal appointment of Hillsborough as the first Royal town on the island of Ireland was welcomed by LCCC and extra resource was designated to the village to accommodate any improvements required however the King's Coronation brought more unaccounted for pressures to improve the horticultural standards within the village which included the hanging baskets. Due to the Kings visit there was a requirement for the contract to be delivered to the highest standard as emphasis on horticultural standards was highlighted.
- One unforeseen side effect from this was the pressure from throughout the Council area for these horticultural standards to be replicated throughout the Council area in line with Royal Hillsborough's standards.
- A consecutive year of unusually warm and dry weather which required additional waterings which further increased the spend.

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

## Section V. Award of contract/concession

A contract/lot is awarded: Yes

#### V.2) Award of contract/concession

#### V.2.1) Date of conclusion of the contract

9 December 2021

#### V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor/concessionaire

Whiteisland Nursery

Dungannon

Email

info@whiteislandnursery.com

Country

**United Kingdom** 

**NUTS** code

• UKN0B - Mid Ulster

Internet address

https://www.whiteislandnursery.com/

The contractor/concessionaire is an SME

Yes

#### V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £200,000

# **Section VI. Complementary information**

# VI.4) Procedures for review

# VI.4.1) Review body

the Lisburn and Castlereagh City Council

lisburn

Country

United Kingdom