

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/006547-2025>

Not applicable

Building Renovation and Adaptation of Existing Building for Museum Collection and Office Space

National Mining Museum Scotland

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-006547

Procurement identifier (OCID): ocds-h6vhtk-04dcc2

Published 21 February 2025, 9:42am

Section I: Contracting authority/entity

I.1) Name and addresses

National Mining Museum Scotland

Lady Victoria Colliery, Newtongrange

Midlothian

EH22 4QN

Email

project@nationalminingmuseum.com

Telephone

+44 1316637519

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<http://nationalminingmuseum.com>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA29303

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Building Renovation and Adaptation of Existing Building for Museum Collection and Office Space

II.1.2) Main CPV code

- 45212310 - Construction work for buildings relating to exhibitions

II.1.3) Type of contract

Works

II.1.4) Short description

Renovation and adaptation of the National Mining Museum Scotland's existing building to house museum collections and office space. This includes works such as roof repair, window replacement, plumbing, electrical system upgrades, and interior modifications to accommodate museum operations.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2025/S 000-004169](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

21 February 2025

Local time

5:00pm

Read

Date

24 February 2025

Local time

5:00pm

VII.2) Other additional information

The submission deadline has been extended from 21st February 2025 to 24th February 2025 at 17:00 in response to a request for additional time due to staff illness. All other details remain unchanged.