This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/006554-2023

Planning

AMP 8 Capital Programme Delivery

Southern Water Services Ltd.

F04: Periodic indicative notice – utilities

Periodic indicative notice only

Notice identifier: 2023/S 000-006554

Procurement identifier (OCID): ocds-h6vhtk-03aea3

Published 7 March 2023, 11:26am

Section I: Contracting entity

I.1) Name and addresses

Southern Water Services Ltd.

Southern House

Worthing

BN13 3NX

Email

Kirsty.Lodge@southernwater.co.uk

Telephone

+44 1903264444

Country

United Kingdom

Region code

UKJ - South East (England)

National registration number

02366670

Internet address(es)

Main address

http://www.southernwater.co.uk

Buyer's address

https://southernwater.bravosolution.co.uk/

I.3) Communication

Additional information can be obtained from the above-mentioned address

Electronic communication requires the use of tools and devices that are not generally available. Unrestricted and full direct access to these tools and devices is possible, free of charge, at

https://southernwater.bravosolution.co.uk/

I.6) Main activity

Water

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

AMP 8 Capital Programme Delivery

Reference number

prj_4006

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

Southern Water Services (SWS) is anticipating that AMP8 will be the largest investment programme it has ever undertaken, given its plans for WINEP and WRMP, and the service it is seeking to deliver for customers. SWS now wishes to secure a range of supply chain partners for the delivery of its AMP8 capital programme. The AMP8 regulatory period will run from April 2025 to March 2030. The current frameworks used for engineering, design and construction services have been in place for almost 10 years and expire on 31st March 2025. In procuring new frameworks, we are seeking to build on positive changes made in AMP7, but also to look beyond AMP8 and take important steps to reflect supplier feedback, moving towards excellence in all that we do. The new arrangements will offer the option of running for AMP9.

In parallel to this procurement process, Southern Water is working up its plans for PR24 – including working with our regulators and stakeholders to confirm the investment that will be available, and the capital delivery programmes & projects that will need to be undertaken. The PR24 process will benefit from having the AMP8 supply chain in place to assist with ongoing planning and transition to AMP8.

A Collaborative framework will be established with a small number of Strategic Delivery Partners to cover the our base maintenance programme and the following 6 main areas of our PR24 business plan.

Wastewater - Nutrients programme / Combined Sewer works / Bio Resources

 Water – Water recycling / Upgrades at our 4 strategic water production sites/ Network resilience

The lotting structure for the SDP will be finalised following further market engagement, parties interested in providing any of the water or wastewater capital spend areas outlined above are invited to respond to this PIN, SWS will shortly be engaging with all interested parties to seek the market's inputs to assist in developing the appropriate lotting structure.

II.1.5) Estimated total value

Value excluding VAT: £7,500,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45231300 Construction work for water and sewage pipelines
- 45232100 Ancillary works for water pipelines
- 45232130 Storm-water piping construction work
- 45232150 Works related to water-distribution pipelines
- 45232151 Water-main refurbishment construction work
- 45232152 Pumping station construction work
- 45232400 Sewer construction work
- 45232410 Sewerage work
- 45232411 Foul-water piping construction work
- 45232420 Sewage work
- 45232421 Sewage treatment works
- 45232422 Sludge-treatment works
- 45232423 Sewage pumping stations construction work
- 45232424 Sewage outfall construction work

- 45232430 Water-treatment work
- 45232431 Wastewater pumping station
- 45232440 Construction work for sewage pipes
- 45252100 Sewage-treatment plant construction work
- 45252120 Water-treatment plant construction work
- 45252126 Drinking-water treatment plant construction work
- 45252127 Wastewater treatment plant construction work
- 45252140 Sludge-dewatering plant construction work
- 45259100 Wastewater-plant repair and maintenance work
- 65100000 Water distribution and related services
- 65110000 Water distribution
- 65111000 Drinking-water distribution
- 65120000 Operation of a water-purification plant
- 65130000 Operation of water supplies
- 71310000 Consultative engineering and construction services
- 71800000 Consulting services for water-supply and waste consultancy
- 72224000 Project management consultancy services

II.2.3) Place of performance

NUTS codes

• UKJ - South East (England)

Main site or place of performance

Sussex, Hampshire, Kent and Isle of Wight

II.2.4) Description of the procurement

At least two, but up to 4, Strategic Delivery Partners working across the Asset Lifecycle Process.

Strategic Delivery Partners (SDPs) will help SWS develop and choose solutions for

complex elements of our portfolio, and then deliver the design and construction work to achieve the outcomes required. This would require the SDP to work with us before the ID 1 gate (i.e. involved in need identification).

We anticipate allocating projects, programmes or tranches of work from those on the Framework shortly after the final determination is received from our regulator.

The Strategic Delivery Partners within this framework will be required to bring a coverage of specialist skills and capacity to deal with nature-based solutions, partnership working, net zero and catchment-based solutions.

II.2.14) Additional information

We may decide to break this framework into Lots to focus on areas of speciality; Water process / Wastewater process / Networks however we intend to keep the scope of the framework flexible. This lotting structure will be determined after market consultation / feedback, it is also dependent upon Southern Water's business plan for AMP 8 (PR24) which is in development.

II.3) Estimated date of publication of contract notice

4 April 2023

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

Please go to our opportunity notice and register your interest here:

https://southernwater.bravosolution.co.uk/esop/guest/go/opportunity/detail?opportunityId= 55769

We will be undertaking further market engagement through our portal.

We anticipate to issue the call for competition around 04/04/2023 on our tendering portal

https://southernwater.bravosolution.co.uk

IF UNREGISTERED PLEASE FOLLOW THE INSTRUCTIONS BELOW TO REGISTER

1. Register your company on the e-tendering portal (this is only required once).

Select the 'Login or register to participate' link above and click the 'Register now' link on the home page.

Accept the terms and conditions and click 'Next'

Enter your correct business and user details.

Note the username you chose and click 'Save' when complete

You will shortly receive an email with your unique password (please keep this secure).

You will then have access to Southern Water's opportunities.