This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/006917-2023

Planning

GIRI Training Commission

CITB

F01: Prior information notice

Prior information only

Notice identifier: 2023/S 000-006917

Procurement identifier (OCID): ocds-h6vhtk-03b0f9

Published 9 March 2023, 2:05pm

Section I: Contracting authority

I.1) Name and addresses

CITB

Sand Martin House, Bittern Way

Peterborough

PE28TY

Contact

Veronique Durand

Email

veronique.durand@citb.co.uk

Telephone

+44 7900227048

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

Main address

https://www.citb.co.uk/levy-grants-and-funding/funded-projects/current-opportunities/

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Other type

ALB

I.5) Main activity

Education

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

GIRI Training Commission

II.1.2) Main CPV code

• 80000000 - Education and training services

II.1.3) Type of contract

Services

II.1.4) Short description

The GIRI (Get It Right Initiative) Training commission is to support and enable around five or six employers to become GIRI Approved Training Providers thus equipping appropriate internal trainers with the skills, knowledge and tools to deliver GIRI accredited training to approximately 3,500 individuals within their own workforce and supply chain. The commission will also provide an opportunity to generate and collect evidence of the benefits of the training in terms of the impact on the productivity and cost and frequency of error on projects and organisations. GIRIs accredited training scheme directly targets the root causes of error and empowers companies, project teams, and individuals to get it right first time. GIRI courses enable employees to develop the right skills to collaboratively understand, pre-empt and avoid error in their daily work. The three streams of training are: 1) Leadership training - Strategies to eliminate error, for leaders of organisations and leaders of construction projects 2) Training across interfaces - Techniques to avoid interface errors in design and construction, for managers and designers 3) Supervisory and management skills - Supervision and planning skills to prevent errors during construction, for site supervisors and managers CITB and GIRI will be holding a tender launch webinar on Tuesday 21st March at 1.30pm to explain the commission and answer any questions. Please click on the link below to join this webinar https://teams.microsoft.com/l/meetup-join/19%3ameeting NDJmNzU5NmQtMGJkNC00O GZiLTgzMzctNjAwMGRmMDdmZjdm%40thread.v2/0?context=%7B%22Tid%22%3A%22 e32fcdb1-bebe-44eb-be1c-ef4700387163%22%2C%22Oid%22%3A%2269bda40a-de6f-4959-99dc-188f3e13fd53%22%2C%22IsBroadcastMeeting%22%3Atrue%2C%22role%22 %3A%22a%22%7D&btvpe=a&role=a

II.1.5) Estimated total value

Value excluding VAT: £600,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

• UK - United Kingdom

Main site or place of performance

UNITED KINGDOM

II.2.4) Description of the procurement

The GIRI (Get It Right Initiative) Training commission is to support and enable around five or six employers to become GIRI Approved Training Providers thus equipping appropriate internal trainers with the skills, knowledge and tools to deliver GIRI accredited training to approximately 3,500 individuals within their own workforce and supply chain. The commission will also provide an opportunity to generate and collect evidence of the benefits of the training in terms of the impact on the productivity and cost and frequency of error on projects and organisations. GIRIs accredited training scheme directly targets the root causes of error and empowers companies, project teams, and individuals to get it right first time. GIRI courses enable employees to develop the right skills to collaboratively understand, pre-empt and avoid error in their daily work. The three streams of training are: 1) Leadership training - Strategies to eliminate error, for leaders of organisations and leaders of construction projects 2) Training across interfaces - Techniques to avoid interface errors in design and construction, for managers and designers 3) Supervisory and management skills - Supervision and planning skills to prevent errors during construction, for site supervisors and managers

II.3) Estimated date of publication of contract notice

27 March 2023

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

To view this notice, please click here:

https://www.delta-esourcing.com/delta/viewNotice.html?noticeId=766578529

GO Reference: GO-202339-PRO-22286744