

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/006919-2022>

Not applicable

Make Ready Tender 2022

South Central Ambulance Service NHS Foundation Trust

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-006919

Procurement identifier (OCID): ocds-h6vhtk-031956

Published 14 March 2022, 6:03pm

Section I: Contracting authority/entity

I.1) Name and addresses

South Central Ambulance Service NHS Foundation Trust

Unit 7 & 8 Talisman Business Centre, Talisman Road

Bicester

OX26 6HR

Contact

Viv Hichens

Email

viv.hichens@scas.nhs.uk

Telephone

+44 07867449533

Country

United Kingdom

NUTS code

UKJ - South East (England)

Internet address(es)

Main address

www.scas.nhs.uk

Buyer's address

<https://www.proactisplaza.com/SupplierPortal>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Make Ready Tender 2022

Reference number

DN1330

II.1.2) Main CPV code

- 79993000 - Building and facilities management services

II.1.3) Type of contract

Services

II.1.4) Short description

SCAS is seeking a Supplier for a high quality Ambulance Make Ready Service. The aim of this is to ensure that frontline Urgent Care ambulance and Non-Emergency Patient Transport Services (NEPTS) vehicles are clean, fully equipped (including medicines), and prepared for service whenever and wherever they are required.

Further to the Prior Information Notice issued on 21 February 2022, this notice advises the following amendments:

- 1) The potential supplier engagement workshop date and details;
- 2) Access to the supplier engagement workshop documents;
- 3) That the procedure to be used by the Trust will be the Open Procedure rather than the Restricted Procedure;

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-004794](#)

Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

IV.1.1

Instead of

Text

Restricted Procedure

Read

Text

Open procedure

Section number

IV.2.2

Instead of

Date

11 April 2022

Local time

12:00pm

Read

Date

6 May 2022

Local time

12:00pm

Section number

IV.2.5

Instead of

Date

30 May 2022

Read

Date

22 July 2022

Section number

II.2.4

Instead of

Text

Contract go live is planned for 1st September 2022 with a 3-month mobilisation (transition period overlapping with incumbent MR supplier) from June 2022.

Read

Text

Contract go live is planned for 1st October 2022 with a 2-month mobilisation (transition period overlapping with incumbent MR supplier) from 3 August 2022.

Potential bidders are invited to access the following documents from the Trust's Proactis Source to Contract portal to register an interest in the supplier engagement workshop from 11:00 to 12:00 on 22nd March 2022 :

<https://www.proactisplaza.com/SupplierPortal>

1) Instructions;

2) Registration for workshop