

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/007730-2022>

Planning

Market Engagement - Electrical Upgrades & Rewire Works Contractor Framework

Home Group

F01: Prior information notice

Prior information only

Notice identifier: 2022/S 000-007730

Procurement identifier (OCID): ocids-h6vhtk-0324cc

Published 22 March 2022, 1:56pm

Section I: Contracting authority

I.1) Name and addresses

Home Group

2 Gosforth Park Way, Gosforth

Newcastle upon Tyne

NE12 8ET

Contact

Mr Neil Dixon

Email

neil.dixon@homegroup.org.uk

Telephone

+44 1915948113

Country

United Kingdom

NUTS code

UKC - North East (England)

Internet address(es)

Main address

<http://www.homegroup.org.uk/Pages/default.aspx>

Buyer's address

<http://www.homegroup.org.uk/Pages/default.aspx>

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

<https://procontract.due-north.com/Advert/Index?advertId=17bbb495-d0a9-ec11-8112-005056b64545>

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Other type

Housing Association

I.5) Main activity

Housing and community amenities

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Market Engagement - Electrical Upgrades & Rewire Works Contractor Framework

Reference number

DN603534

II.1.2) Main CPV code

- 45310000 - Electrical installation work

II.1.3) Type of contract

Works

II.1.4) Short description

Home Group are interested in talking to the supplier market to discuss our requirements for an Electrical Framework.

Please note - No final decision has been made on the scope of the procurement.

Background/Introduction

Home Group are looking to put in place a framework of suitably qualified contractor(s) to call off from when required by our Construction team.

Home Group wish to establish a Framework to assist our In-House Repairs & Construction Team in delivering an effective and efficient service.

The Supplier Engagement Pack consists of:

- 1) Electrical Upgrades & Rewire Works - Supplier Communication
- 2) Supplier Engagement - Questionnaire for completion and return
- 3) Home Group Sustainable Procurement Statement
- 4) About Home Group &

5) HGRS Zone 1-4 MAP PDF

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45310000 - Electrical installation work

II.2.3) Place of performance

NUTS codes

- UKC - North East (England)

Main site or place of performance

North East England

II.2.4) Description of the procurement

Home Group are interested in talking to the supplier market to discuss our requirements for an Electrical Framework.

Please note - No final decision has been made on the scope of the procurement.

Background/Introduction

Home Group are looking to put in place a framework of suitably qualified contractor(s) to call off from when required by our Construction team.

Home Group wish to establish a Framework to assist our In-House Repairs & Construction Team in delivering an effective and efficient service.

The Supplier Engagement Pack consists of:

- 1) Electrical Upgrades & Rewire Works - Supplier Communication
- 2) Supplier Engagement - Questionnaire for completion and return
- 3) Home Group Sustainable Procurement Statement
- 4) About Home Group &

5) HGRS Zone 1-4 MAP PDF

II.2.6) Estimated value

Value excluding VAT: £1,000,000

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

This contract is subject to renewal

Yes

Description of renewals

Framework specification requirements might alter when the Framework is re-procured.

II.3) Estimated date of publication of contract notice

1 September 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes