

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/008380-2022>

Contract

River Restoration

ANGLIAN WATER SERVICES LIMITED

F06: Contract award notice – utilities

Notice identifier: 2022/S 000-008380

Procurement identifier (OCID): ocids-h6vhtk-032756

Published 29 March 2022, 12:04pm

Section I: Contracting entity

I.1) Name and addresses

ANGLIAN WATER SERVICES LIMITED

Lancaster House Lancaster Way,Ermine Business Park

HUNTINGDON

PE296XU

Contact

Laura Elleray

Email

lelleray2@anglianwater.co.uk

Telephone

+44 7736452890

Country

United Kingdom

NUTS code

UKH12 - Cambridgeshire CC

Internet address(es)

Main address

www.anglianwater.co.uk

I.6) Main activity

Water

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

River Restoration

Reference number

2021-0325

II.1.2) Main CPV code

- 45246000 - River regulation and flood control works

II.1.3) Type of contract

Works

II.1.4) Short description

Design and build of river improvement schemes needed to mitigate the impact of river abstraction on river habitats

II.1.6) Information about lots

This contract is divided into lots: Yes

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £7,204,000

II.2) Description

II.2.1) Title

Lot No

1

II.2.2) Additional CPV code(s)

- 45246000 - River regulation and flood control works

II.2.3) Place of performance

NUTS codes

- UKH - East of England

Main site or place of performance

Tuddenham, Cavenham, Linnet, Kennett-Lee Brook, Lee Brook

II.2.4) Description of the procurement

The main elements of the works programme:

1. Design - Detailed design of river restoration measures for the respective sites identified. Submission of designs to the EA for approval.
2. Enabling - Obtain landowner permissions and permits for the implementation of the work.
3. Consultation - Consultation with local NGO's and/or local trusts which will be identified as having a key interest in the design and implementation of the river restoration scheme.
4. Supply - Supply of plant and materials used for the implementation of the river restoration scheme e.g. woody debris, gravel, etc.
5. Installation - Implementation of the river restoration work to the agreed design.
6. Maintenance - Monitoring and maintenance of the completed works to a timescale and requirement as agreed with key stakeholders (e.g. Environment Agency).

II.2.11) Information about options

Options: Yes

Description of options

Anglian Water may extend this Framework Agreement by 4 further periods of a minimum of one year each or for any alternative periods

II.2) Description

II.2.1) Title

Lot No

2

II.2.2) Additional CPV code(s)

- 45246000 - River regulation and flood control works

II.2.3) Place of performance

NUTS codes

- UKH - East of England

II.2.4) Description of the procurement

The main elements of the works programme:

1. Design - Detailed design of river restoration measures for the respective sites identified. Submission of designs to the EA for approval.
2. Enabling - Obtain landowner permissions and permits for the implementation of the work.
3. Consultation - Consultation with local NGO's and/or local trusts which will be identified as having a key interest in the design and implementation of the river restoration scheme.
4. Supply - Supply of plant and materials used for the implementation of the river restoration scheme e.g. woody debris, gravel, etc.
5. Installation - Implementation of the river restoration work to the agreed design.
6. Maintenance - Monitoring and maintenance of the completed works to a timescale and requirement as agreed with key stakeholders (e.g. Environment Agency).

II.2.11) Information about options

Options: Yes

Description of options

Anglian Water may extend this Framework Agreement by 4 further periods of a minimum of one year each or for any alternative periods

II.2) Description

II.2.1) Title

Lot No

3

II.2.2) Additional CPV code(s)

- 45246000 - River regulation and flood control works

II.2.3) Place of performance

NUTS codes

- UKF - East Midlands (England)
- UKH - East of England

II.2.4) Description of the procurement

The main elements of the works programme:

1. Design - Detailed design of river restoration measures for the respective sites identified. Submission of designs to the EA for approval.
2. Enabling - Obtain landowner permissions and permits for the implementation of the work.
3. Consultation - Consultation with local NGO's and/or local trusts which will be identified as having a key interest in the design and implementation of the river restoration scheme.
4. Supply - Supply of plant and materials used for the implementation of the river restoration scheme e.g. woody debris, gravel, etc.
5. Installation - Implementation of the river restoration work to the agreed design.
6. Maintenance - Monitoring and maintenance of the completed works to a timescale and requirement as agreed with key stakeholders (e.g. Environment Agency).

II.2.11) Information about options

Options: Yes

Description of options

Anglian Water may extend this Framework Agreement by 4 further periods of a minimum of one year each or for any alternative periods

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Negotiated procedure with prior call for competition

IV.1.3) Information about a framework agreement or a dynamic purchasing system

The procurement involves the establishment of a framework agreement

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2020/S 179-433353](#)

Section V. Award of contract

Contract No

2021-0325

Lot No

1

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

1 January 2022

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Jackson Civil Engineering Group

30 White House Road

Ipswich

ip1 5lt

Country

United Kingdom

NUTS code

- UKH - East of England

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £2,348,000

Section V. Award of contract

Contract No

2021-0325-1

Lot No

2

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

1 January 2022

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Binnies UK Limited

172 Chester Road

Helsby

wa6 0ar

Country

United Kingdom

NUTS code

- UKH - East of England

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £2,252,000

Section V. Award of contract

Contract No

2021-0325-2

Lot No

3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

1 January 2022

V.2.2) Information about tenders

Number of tenders received: 6

Number of tenders received by electronic means: 6

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Five Rivers Environmental Contracting

Hangar 3a Thruxton Airfield

Andover

sp11 8pn

Country

United Kingdom

NUTS code

- UKH - East of England

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £2,604,000

Section V. Award of contract

Contract No

2021-0325-5

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

1 January 2022

V.2.2) Information about tenders

Number of tenders received: 6

Number of tenders received by electronic means: 6

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Stonbury Ltd

Chawston House Chawston Lane

Bedford

mk44 3bh

Country

United Kingdom

NUTS code

- UKH - East of England

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £1

Section VI. Complementary information

VI.3) Additional information

The programme of habitat improvement work is agreed with the EA and identifies several rivers where AWS public water supply abstraction is contributing to the rivers failing the Water Framework Directive (WFD) flow targets. River restoration will be used to mitigate this impact, these schemes form part of AWs WINEP (Water Industry National Environment Programme) obligations for AMP 7.

There are 16 sites which have an obligated delivery date of 22/12/2024:

Lot 1 - Tuddenham, Cavenham, Linnet, Kennett-Lee Brook, Lee Brook (Jackson)

Lot 2 - Sapiston, Stowlangtoft, Gadder, Old Carr, Stringsides (Binnies)

Lot 3 - Gaywood, Heacham (Five Rivers)

Lot 4 - Gwash, Glens (East & West), Broughton Brook (Five Rivers)

The framework has been awarded to 4 primary suppliers, as per the brackets above, with all primary suppliers acting as a secondary back-up with Stonbury as an additional for delivery only (not design).

VI.4) Procedures for review

VI.4.1) Review body

Anglian Water Services

Huntingdon

PE29 6XU

Country

United Kingdom