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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/008904-2025

Planning

Automated Distribution and Manufacturing Centre (ADMC)

Nottinghamshire County Council

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types

Notice identifier: 2025/S 000-008904

Procurement identifier (OCID): ocds-h6vhtk-04ebf1 (view related notices)

Published 12 March 2025, 10:23am

This is an old version of this notice. View the |latest version.

Scope

Reference

DN765544

Description

Automated Distribution and Manufacturing Centre (ADMC)

Intent to Go to Market Notice

Purpose

This notice is to make potential contractors aware that, via the Nottinghamshire County
Council (NCC) procurement team, Ashfield District Council (ADC) will commence a

process to appoint a commercial operator for their Automated Distribution and
Manufacturing Centre (ADMC).


https://www.find-tender.service.gov.uk/Notice/008904-2025
https://www.find-tender.service.gov.uk/Notice/008904-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/procurement/ocds-h6vhtk-04ebf1
https://www.find-tender.service.gov.uk/Notice/009163-2025
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The publication of this notice commences the preliminary market engagement stage of the
procurement process. The procurement is expected to follow a Competitive Flexible
Procedure, based on the Procurement Act 2023.

Background

The ADMC is a flagship project for Ashfield District Council. The ADMC will work with
businesses to create and implement bespoke automation strategies and solutions that
improve productivity and enable prosperity and growth.

The ADMC will be a 3,000m2 purpose built, multifunctional, automation centre. Its vision
is based on four "pillars" of activity:

* Research and Development

* Prototyping and Proof of Principle

» Showcasing and Demonstration

« Skills and Training

The ADMC will be at the centre of a cluster of automation businesses, some of which will
be located on the adjacent Ashfield Innovation and Technology Park that is also in

development.

The ADMC building is expected to be completed in March 2026. More details can be
found on the ADMC website at www.theadmc.co.uk.

Proposed Governance and Operation

ADC confirmed its positioning regarding governance and operation of the ADMC in
January 2025. It has resolved to carry out a public procurement procedure to appoint an
external organisation to run the ADMC.

ADC believe that this contracted approach will allow the ADMC to be operated effectively
and efficiently such that it achieves its twin goals of supporting the greater adoption of
automation within local and regional businesses and achieving financial sustainability.
ADC aims to have a commercial operator appointed by the end of 2025.

Preliminary Market Engagement stage of the Procurement Process

The procurement is expected to follow a Competitive Flexible Procedure, following the
Procurement Act 2023. This notice commences the procurement process via a


https://www.theadmc.co.uk.
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preliminary market engagement stage.

The preliminary market engagement stage is intended to allow potential contractors to
gain a more detailed understanding of the ADMC, its progress, and the procurement
process being undertaken. It will also support NCC and ADC to develop the first stage
tender by helping to:

* Develop the requirements and approach to the procurement.

* Design the conditions of participation and award criteria.

* Prepare the tender notice and associated tender documents.

* Identify likely contractual terms.

« Building capacity in relation to the contract being awarded.

NCC/ADC proposes to run initial group engagement events via Teams on two dates:

« 25th March 2025 1.00pm to 3.00pm

* 31st March 2025 10.00am to 12.00pm

Further events may be run before the end of April 2025 as demand requires.
NCC/ADC will be having individual discussions with potential contractors. Contractors will
be invited to express an interest in being part of those discussions following the group
engagement events.

All information and material collected from these pre-market engagement activities will
need be documented and form part of the subsequent tender pack, respecting
commercial confidentiality.

Contact

To express interest in being part of the Preliminary Market Engagement stage of this

procurement process and to be sent the ADMC - Intent to Go to Market - Power Point
Information Pack, please contact Jamie Burton - jamie.burton2@nottscc.gov.uk

Please feel free to submit any clarification questions to Jamie Burton -
jamie.burton2@nottscc.gov.uk NCC/ADC will respond to these promptly.


mailto:jamie.burton2@nottscc.gov.uk
mailto:jamie.burton2@nottscc.gov.uk

Contract dates (estimated)
e 2 January 2026 to 1 January 2036
¢ Possible extension to 1 January 2041

e 15 years

Main procurement category

Services

CPV classifications
e 70332200 - Commercial property management services

e 79993000 - Building and facilities management services
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Engagement

Engagement deadline

1 May 2025

Engagement process description

Automated Distribution and Manufacturing Centre (ADMC)

Intent to Go to Market Notice

Purpose
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This notice is to make potential contractors aware that, via the Nottinghamshire County
Council (NCC) procurement team, Ashfield District Council (ADC) will commence a
process to appoint a commercial operator for their Automated Distribution and
Manufacturing Centre (ADMC).

The publication of this notice commences the preliminary market engagement stage of the
procurement process. The procurement is expected to follow a Competitive Flexible
Procedure, based on the Procurement Act 2023.

Background

The ADMC is a flagship project for Ashfield District Council. The ADMC will work with
businesses to create and implement bespoke automation strategies and solutions that

improve productivity and enable prosperity and growth.

The ADMC will be a 3,000m2 purpose built, multifunctional, automation centre. Its vision
is based on four "pillars" of activity:

* Research and Development

* Prototyping and Proof of Principle

» Showcasing and Demonstration

« Skills and Training

The ADMC will be at the centre of a cluster of automation businesses, some of which will
be located on the adjacent Ashfield Innovation and Technology Park that is also in

development.

The ADMC building is expected to be completed in March 2026. More details can be
found on the ADMC website at www.theadmc.co.uk.

Proposed Governance and Operation

ADC confirmed its positioning regarding governance and operation of the ADMC in
January 2025. It has resolved to carry out a public procurement procedure to appoint an
external organisation to run the ADMC.

ADC believe that this contracted approach will allow the ADMC to be operated effectively
and efficiently such that it achieves its twin goals of supporting the greater adoption of

automation within local and regional businesses and achieving financial sustainability.

ADC aims to have a commercial operator appointed by the end of 2025.


https://www.theadmc.co.uk.
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Preliminary Market Engagement stage of the Procurement Process

The procurement is expected to follow a Competitive Flexible Procedure, following the
Procurement Act 2023. This notice commences the procurement process via a
preliminary market engagement stage.

The preliminary market engagement stage is intended to allow potential contractors to
gain a more detailed understanding of the ADMGC, its progress, and the procurement
process being undertaken. It will also support NCC and ADC to develop the first stage
tender by helping to:

 Develop the requirements and approach to the procurement.

* Design the conditions of participation and award criteria.

* Prepare the tender notice and associated tender documents.

* [dentify likely contractual terms.

« Building capacity in relation to the contract being awarded.

NCC/ADC proposes to run initial group engagement events via Teams on two dates:

« 25th March 2025 1.00pm to 3.00pm

* 31st March 2025 10.00am to 12.00pm

Further events may be run before the end of April 2025 as demand requires.
NCC/ADC will be having individual discussions with potential contractors. Contractors will
be invited to express an interest in being part of those discussions following the group
engagement events.

All information and material collected from these pre-market engagement activities will
need be documented and form part of the subsequent tender pack, respecting
commercial confidentiality.

Contact

To express interest in being part of the Preliminary Market Engagement stage of this

procurement process and to be sent the ADMC - Intent to Go to Market - Power Point
Information Pack, please contact Jamie Burton - jamie.burton2@nottscc.gov.uk

Please feel free to submit any clarification questions to Jamie Burton -


mailto:jamie.burton2@nottscc.gov.uk
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jamie.burton2@nottscc.gov.uk NCC/ADC will respond to these promptly.

Contracting authority

Nottinghamshire County Council

¢ Public Procurement Organisation Number: PBCV-5152-BXBP
County Hall, Loughborough Road Westbridgford
Nottinghamshire

NG2 7QP

United Kingdom

Contact name: Mr Jamie Burton

Telephone: +44 1158044961

Email: jamie.burton2@nottscc.gov.uk

Website: https://www.nottinghamshire.gov.uk/

Region: UKF16 - South Nottinghamshire

Organisation type: Public authority - sub-central government


mailto:jamie.burton2@nottscc.gov.uk
mailto:jamie.burton2@nottscc.gov.uk
https://www.nottinghamshire.gov.uk/
http://www.tcpdf.org
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