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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/008973-2025 

Planning

Craignure Pier & Ferry Terminal Works

Argyll and Bute Council

F01: Prior information notice
Prior information only  
Notice identifier: 2025/S 000-008973
Procurement identifier (OCID): ocds-h6vhtk-04ec22  
Published 12 March 2025, 1:04pm

Section I: Contracting authority

I.1) Name and addresses

Argyll and Bute Council

Kilmory

Lochgilphead

PA31 8RT

Email

elaine.appleby@argyll-bute.gov.uk

Telephone

+44 1586555232

Country

United Kingdom

NUTS code

https://www.find-tender.service.gov.uk/Notice/008973-2025
https://www.find-tender.service.gov.uk/Notice/008973-2025
mailto:elaine.appleby@argyll-bute.gov.uk
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UKM - Scotland

Internet address(es)

Main address

http://www.argyll-bute.gov.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA0006
3

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Craignure Pier & Ferry Terminal Works

II.1.2) Main CPV code

45241300 - Pier construction work

II.1.3) Type of contract

Works

II.1.4) Short description

http://www.argyll-bute.gov.uk
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00063
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00063
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The existing pier and passenger facilities at Craignure are life expired and new
infrastructure will support the deployment of new vessels on the route and wider ferry
network as follows:

- Replace the existing terminal infrastructure, parts of which are in poor condition,
deteriorating or have limited structural capacity.

- Increase berth capacity at the new ferry terminal to allow the full range of design vessels
to be safely accommodated.

- Ensure vessels can reliably berth year-round at the new ferry terminal, including in
challenging weather conditions and overnight, to reduce weather-related cancellations
and improve the winter timetable.

- Increase resilience of the new ferry terminal operations.

- Allow safe and efficient embarkation and disembarkation for both vehicles and foot
passengers, including those with impaired mobility and wheelchair users.

- Increase capacity of the new vehicle marshalling yard in line with industry standards,
addressing congestion on the A849.

- Provide a new terminal building with modern facilities, meeting staff and passenger
demand.

- Provide access for RNLI lifeboat, which is used for medical evacuations from Mull to the
mainland; and

- Maintain the operational ferry service during construction works, avoiding and minimising
disruption to the ferry service as far as practicable.

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

45213341 - Ferry terminal building construction work

II.2.3) Place of performance

NUTS codes
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UKM63 - Lochaber, Skye & Lochalsh, Arran & Cumbrae and Argyll & Bute

Main site or place of performance

Craignure, Argyll

II.2.4) Description of the procurement

The existing pier and passenger facilities at Craignure are life expired and new
infrastructure will support the deployment of new vessels on the route and wider ferry
network as follows:

- Replace the existing terminal infrastructure, parts of which are in poor condition,
deteriorating or have limited structural capacity.

- Increase berth capacity at the new ferry terminal to allow the full range of design vessels
to be safely accommodated.

- Ensure vessels can reliably berth year-round at the new ferry terminal, including in
challenging weather conditions and overnight, to reduce weather-related cancellations
and improve the winter timetable.

- Increase resilience of the new ferry terminal operations.

- Allow safe and efficient embarkation and disembarkation for both vehicles and foot
passengers, including those with impaired mobility and wheelchair users.

- Increase capacity of the new vehicle marshalling yard in line with industry standards,
addressing congestion on the A849.

- Provide a new terminal building with modern facilities, meeting staff and passenger
demand.

- Provide access for RNLI lifeboat, which is used for medical evacuations from Mull to the
mainland; and

- Maintain the operational ferry service during construction works, avoiding and minimising
disruption to the ferry service as far as practicable.

II.3) Estimated date of publication of contract notice

1 December 2025
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Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VI.3) Additional information

The estimated date of tendering is currently Q3/Q4(2025).

NOTE: To register your interest in this notice and obtain any additional information please
visit the Public Contracts Scotland Web Site at 
https://www.publiccontractsscotland.gov.uk/Search/Search_Switch.aspx?ID=793096.

(SC Ref:793096)
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