

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/009088-2024>

Not applicable

T1-7265 Thanet District Council Repairs, Voids, Planned and Compliance Works and SHDF Carbon Works

Thanet District Council

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-009088

Procurement identifier (OCID): ocids-h6vhtk-0429c4

Published 20 March 2024, 4:16pm

Section I: Contracting authority/entity

I.1) Name and addresses

Thanet District Council

Cecil St

Margate

CT9 1AY

Contact

Procurement Team

Email

procurement@efftee.co.uk

Telephone

+44 1689885080

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<https://www.thanet.gov.uk/>

Buyer's address

https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA12961

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

T1-7265 Thanet District Council Repairs, Voids, Planned and Compliance Works and SHDF Carbon Works

II.1.2) Main CPV code

- 45453100 - Refurbishment work

II.1.3) Type of contract

Works

II.1.4) Short description

The works will include the delivery of Responsive Repairs, Void Refurbishment Works, Planned Refurbishment Works and Compliance Servicing and Associated Repairs and Installs to properties managed by Thanet District Council. In addition, Thanet District Council will require carbon funded and net zero works to be undertaken. The value of these works is subject to successful finding bids and is therefore in no way guaranteed.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2024/S 000-007130](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

8 April 2024

Local time

12:00pm

Read

Date

17 April 2024

Local time

12:00pm

Section number

IV.2.3

Place of text to be modified

Estimated date of dispatch of invitations

Instead of

Date

30 April 2024

Read

Date

21 May 2024

VII.2) Other additional information

Client has agreed to extension of time requests due to Easter holidays.