

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/010600-2026>

Contract

ABANDONED - HS2 Supply of Fleet of On-Track Machines Procurement

HS2

F06: Contract award notice – utilities

Notice identifier: 2026/S 000-010600

Procurement identifier (OCID): ocds-h6vhtk-04b221

Published 5 February 2026, 3:35pm

Section I: Contracting entity

I.1) Name and addresses

HS2

High Speed Two (HS2) Ltd, Two Snowhill, Queensway

Birmingham

B4 6GA

Email

SCC@hs2.org.uk

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

Main address

www.hs2.org.uk

Buyer's address

www.hs2.org.uk

I.6) Main activity

Railway services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

ABANDONED - HS2 Supply of Fleet of On-Track Machines Procurement

II.1.2) Main CPV code

- 34600000 - Railway and tramway locomotives and rolling stock and associated parts

II.1.3) Type of contract

Supplies

II.1.4) Short description

HS2 is currently undergoing a programme review to reset the HS2 project (the “Reset”). A decision has been made to abandon the Supply of Fleet of On-Track Machines procurement due to the revised timings of the programme.

Previously HS2 Ltd intended to appoint contracts for the Supply of Fleet of On-Track Machines (OTM's) for HS2. HS2 Ltd was seeking expressions of interest from suitably experienced organisations, with the capability of delivering a high profile and important supplies contract.

Before abandonment the successful Tenderer(s) ("Supplier(s)) were going to supply a fleet of On-Track Machines (OTMs) to maintain the HS2 infrastructure. The OTMs were going to be awarded under three (3) supply contracts as follows:

Lot 1- Delivery of General Infrastructure Maintenance Machines

Lot 2- Delivery of Infrastructure Monitoring Machines

Lot 3- Delivery of Track Access Machines.

The supply contracts were to be in place from contract award until the completion of the deliverables.

The scope was described in the Pre-Qualification Pack ("PQP") and accompanying procurement documents. Applicants are referred to the PQP and accompanying procurement documents and VI.3) Additional Information in this Contract Notice below

II.1.6) Information about lots

This contract is divided into lots: Yes

II.2) Description

II.2.1) Title

Abandoned - Delivery of General Infrastructure Maintenance Machines

Lot No

Lot 1

II.2.2) Additional CPV code(s)

- 34620000 - Rolling stock
- 34943000 - Train-monitoring system
- 34945000 - Track-alignment machinery
- 42414410 - Cranes for trucks
- 42418500 - Mechanical handling equipment
- 42418900 - Loading or handling machinery

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement

The procurement was for a supplier to provide the services described in the PQP procurement documents. The contract Award would have been for an initial period of 36 months with the option to extend, at HS2 Ltd's sole discretion, for up to a further 2 years via single or multiple fixed term increments.

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Abandoned - Delivery of Infrastructure Monitoring Machines

Lot No

Lot 2

II.2.2) Additional CPV code(s)

- 34620000 - Rolling stock
- 34943000 - Train-monitoring system
- 34945000 - Track-alignment machinery
- 42414410 - Cranes for trucks
- 42418500 - Mechanical handling equipment
- 42418900 - Loading or handling machinery

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement

The procurement was for a supplier to provide the services described in the PQP procurement documents. The contract Award would have been for an initial period of 36 months with the option to extend, at HS2 Ltd's sole discretion, for up to a further 2 years via single or multiple fixed term increments.

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Abandoned - Delivery of Track Access Machines

Lot No

Lot 3

II.2.2) Additional CPV code(s)

- 34620000 - Rolling stock
- 34943000 - Train-monitoring system
- 34945000 - Track-alignment machinery
- 42414410 - Cranes for trucks
- 42418500 - Mechanical handling equipment
- 42418900 - Loading or handling machinery

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement

The procurement was for a supplier to provide the services described in the PQP

procurement documents. The contract Award would have been for an initial period of 36 months with the option to extend, at HS2 Ltd's sole discretion, for up to a further 2 years via single or multiple fixed term increments.

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Negotiated procedure with prior call for competition

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2024/S 000-034973](#)

IV.2.9) Information about termination of call for competition in the form of a periodic indicative notice

The contracting entity will not award any further contracts based on the above periodic indicative notice

Section V. Award of contract

Contract No

2511

Title

Supply of Fleet of On-Track Machines Lot 1,2 & 3

A contract/lot is awarded: No

V.1) Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section VI. Complementary information

VI.3) Additional information

HS2 is currently undergoing a programme review to reset the HS2 project (the "Reset"). A decision has been made to abandon the OTM procurement due to the revised timings of the programme.

VI.4) Procedures for review

VI.4.1) Review body

High Court

High Court, Royal Courts of Justice

London

WC2A 2LL

Country

United Kingdom