

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/010689-2022>

Planning

## **Scaffolding, Insulation, Painting**

Morgan Sindall Construction and Infrastructure

F01: Prior information notice

Prior information only

Notice identifier: 2022/S 000-010689

Procurement identifier (OCID): ocids-h6vhtk-03305f

Published 26 April 2022, 12:24pm

### **Section I: Contracting authority**

#### **I.1) Name and addresses**

Morgan Sindall Construction and Infrastructure

Allday House Warrington Road, Birchwood

Warrington

WA3 6AU

#### **Contact**

Dawn Keenan

#### **Email**

[Dawn.keenan@sl-ppp.co.uk](mailto:Dawn.keenan@sl-ppp.co.uk)

#### **Telephone**

+44 7425328428

#### **Country**

United Kingdom

**NUTS code**

UKD11 - West Cumbria

**National registration number**

04273754

**Internet address(es)**

Main address

<https://www.gov.uk/government/case-studies/shared-services-alliance-ssa-for-nuclear-decommissioning-estate>

Buyer's address

<https://sharedsystems.eu-supply.com/ctm/Company/CompanyInformation/Index/3510>

**I.2) Information about joint procurement**

The contract is awarded by a central purchasing body

**I.3) Communication**

The procurement documents are available for unrestricted and full direct access, free of charge, at

[https://sharedsystems.eu-supply.com/app/rfq/rwlenrance\\_s.asp?PID=15776&B=SELLAFIELD](https://sharedsystems.eu-supply.com/app/rfq/rwlenrance_s.asp?PID=15776&B=SELLAFIELD)

Additional information can be obtained from the above-mentioned address

**I.4) Type of the contracting authority**

Body governed by public law

**I.5) Main activity**

Other activity

Nuclear Decommissioning

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Scaffolding, Insulation, Painting

Reference number

PPP/MPP/KDP7

#### **II.1.2) Main CPV code**

- 45000000 - Construction work

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

The Programme and Project Partners (PPP) at Sellafield are undertaking a procurement exercise to engage with Key Delivery Partner's (KDP's) via a Multi Project Procurement (MPP) process. The PPP model has been established to deliver approximately 25 projects consisting of new build, as well as some upgrade and refurbishment of existing buildings. This package of work consists of Scaffolding, Insulation, Painting – known as KDP7. The scope includes all the typical elements of work usually associated with the delivery of Scaffolding, Insulation, Painting. It is intended that the scope includes the following general classifications of work. Please note that this list is non-exhaustive; Early Contractor Involvement, Final Design, erection, inspection maintenance and dismantling scaffolds including modifications, insulation and site based Industrial Painting. To register interest please email: [mppsupplychain@sl-ppp.co.uk](mailto:mppsupplychain@sl-ppp.co.uk) by no later than 12:00hrs on 29-April-2022

#### **II.1.5) Estimated total value**

Value excluding VAT: £182,000,000

#### **II.1.6) Information about lots**

This contract is divided into lots: No

### **II.2) Description**

## **II.2.2) Additional CPV code(s)**

- 45000000 - Construction work

## **II.2.3) Place of performance**

NUTS codes

- UK - United Kingdom

Main site or place of performance

Sellafield

## **II.2.4) Description of the procurement**

The Programme and Project Partners (PPP) at Sellafield are undertaking a procurement exercise to engage with Key Delivery Partner's (KDP's) via a Multi Project Procurement (MPP) process. The PPP model has been established to deliver approximately 25 projects consisting of new build, as well as some upgrade and refurbishment of existing buildings. This package of work consists of Scaffolding, Insulation, Painting – known as KDP7. The scope includes all the typical elements of work usually associated with the delivery of Scaffolding, Insulation, Painting. It is intended that the scope includes the following general classifications of work. Please note that this list is non-exhaustive; Early Contractor Involvement, Final Design, erection, inspection maintenance and dismantling scaffolds including modifications, insulation and site based Industrial Painting. To register interest please email: [mppsupplychain@sl-ppp.co.uk](mailto:mppsupplychain@sl-ppp.co.uk) by no later than 12:00hrs on 29-April-2022

## **II.2.14) Additional information**

To register interest please email: [mppsupplychain@sl-ppp.co.uk](mailto:mppsupplychain@sl-ppp.co.uk)

by no later than 12:00hrs on 29-April-2022

When registering your interest, please provide us with the following information:

1. Your company name
2. A key contact (email address and mobile telephone number)
3. A breakdown of your annual turnover for the last three years

## **II.3) Estimated date of publication of contract notice**

14 April 2022

---

## **Section IV. Procedure**

### **IV.1) Description**

#### **IV.1.8) Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: No

---

## Section VI. Complementary information

### VI.3) Additional information

The Programme and Project Partners (PPP) are undertaking a procurement exercise to appoint Key Delivery Partner(s) to deliver the combined Scaffolding, Insulation, Painting elements of work as one package. This exercise forms part of the PPP's Multi Project Procurement (MPP) programme and will result in the placement of an 16 (sixteen) year framework contract(s), aligned with PPP's long-term objectives.

The procurement programme will commence with a period of market engagement that will inform the interested parties of the requirements of this package. A full strategy paper outlining the procurement approach, commercial model, timeline, and other important information will be available to the interested organisations at the start of the market engagement phase.

General Information about the PPP and MPP's can be found in the following video presentation which explains how PPP and MPP influences major project delivery on the Sellafield site, including the PPP projects, the partners, the proposed MPP strategy and commercial model:

PPP MPP Supply Chain Event – You Tube – 13 Jan 2021

Also, attached for information are the slides dated January 2021, that accompany this presentation.

Early Contractor Involvement (ECI) is seen as one of the PPP's key drivers to procure in this way, as it will enable the supply chain to have a long-term influence on the way in which projects are designed and delivered. The outcomes being projects that are delivered more safely, are better designed (innovative), of a higher quality, whilst being environmentally sympathetic, easier to maintain, delivered on time and within budget.

The 16-year framework provides an unparalleled opportunity for the PPP and supply chain to develop long-term relationships that can grow and adapt organically over time, to create a world class legacy of excellence for the design and construction of nuclear facilities.