

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/010689-2022>

Future opportunity

Scaffolding, Insulation, Painting

Morgan Sindall Construction and Infrastructure

F01: Prior information notice

Prior information only

Notice reference: 2022/S 000-010689

Published: 26 April 2022, 12:24pm

Section I: Contracting authority

I.1) Name and addresses

Morgan Sindall Construction and Infrastructure

Allday House Warrington Road, Birchwood

Warrington

WA3 6AU

Contact

Dawn Keenan

Email

Dawn.keenan@sl-ppp.co.uk

Telephone

+44 7425328428

Country

United Kingdom

NUTS code

UKD11 - West Cumbria

National registration number

04273754

Internet address(es)

Main address

<https://www.gov.uk/government/case-studies/shared-services-alliance-ssa-for-nuclear-decommissioning-estate>

Buyer's address

<https://sharedsystems.eu-supply.com/ctm/Company/CompanyInformation/Index/3510>

I.2) Information about joint procurement

The contract is awarded by a central purchasing body

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

https://sharedsystems.eu-supply.com/app/rfq/rwlenrance_s.asp?PID=15776&B=SELLAFIELD

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Other activity

Nuclear Decommissioning

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Scaffolding, Insulation, Painting

Reference number

PPP/MPP/KDP7

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The Programme and Project Partners (PPP) at Sellafield are undertaking a procurement exercise to engage with Key Delivery Partner's (KDP's) via a Multi Project Procurement (MPP) process. The PPP model has been established to deliver approximately 25 projects consisting of new build, as well as some upgrade and refurbishment of existing buildings. This package of work consists of Scaffolding, Insulation, Painting – known as KDP7. The scope includes all the typical elements of work usually associated with the delivery of Scaffolding, Insulation, Painting. It is intended that the scope includes the following general classifications of work. Please note that this list is non-exhaustive; Early Contractor Involvement, Final Design, erection, inspection maintenance and dismantling scaffolds including modifications, insulation and site based Industrial Painting. To register interest please email: mppsupplychain@sl-ppp.co.uk by no later than 12:00hrs on 29-April-2022

II.1.5) Estimated total value

Value excluding VAT: £182,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45000000 - Construction work

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

Main site or place of performance

Sellafield

II.2.4) Description of the procurement

The Programme and Project Partners (PPP) at Sellafield are undertaking a procurement exercise to engage with Key Delivery Partner's (KDP's) via a Multi Project Procurement (MPP) process. The PPP model has been established to deliver approximately 25 projects consisting of new build, as well as some upgrade and refurbishment of existing buildings This package of work consists of Scaffolding, Insulation, Painting – known as KDP7. The scope includes all the typical elements of work usually associated with the delivery of Scaffolding, Insulation, Painting. It is intended that the scope includes the following general classifications of work. Please note that this list is non-exhaustive; Early Contractor Involvement, Final Design, erection, inspection maintenance and dismantling scaffolds including modifications, insulation and site based Industrial Painting. To register interest please email: mppsupplychain@sl-ppp.co.uk by no later than 12:00hrs on 29-April-2022

II.2.14) Additional information

To register interest please email: mppsupplychain@sl-ppp.co.uk

by no later than 12:00hrs on 29-April-2022

When registering your interest, please provide us with the following information:

1. Your company name

2. A key contact (email address and mobile telephone number)
3. A breakdown of your annual turnover for the last three years

II.3) Estimated date of publication of contract notice

14 April 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

The Programme and Project Partners (PPP) are undertaking a procurement exercise to appoint Key Delivery Partner(s) to deliver the combined Scaffolding, Insulation, Painting elements of work as one package. This exercise forms part of the PPP's Multi Project Procurement (MPP) programme and will result in the placement of an 16 (sixteen) year framework contract(s), aligned with PPP's long-term objectives.

The procurement programme will commence with a period of market engagement that will inform the interested parties of the requirements of this package. A full strategy paper outlining the procurement approach, commercial model, timeline, and other important information will be available to the interested organisations at the start of the market engagement phase.

General Information about the PPP and MPP's can be found in the following video presentation which explains how PPP and MPP influences major project delivery on the Sellafield site, including the PPP projects, the partners, the proposed MPP strategy and commercial model:

PPP MPP Supply Chain Event – You Tube – 13 Jan 2021

Also, attached for information are the slides dated January 2021, that accompany this presentation.

Early Contractor Involvement (ECI) is seen as one of the PPP's key drivers to procure in this way, as it will enable the supply chain to have a long-term influence on the way in which projects are designed and delivered. The outcomes being projects that are delivered more safely, are better designed (innovative), of a higher quality, whilst being environmentally sympathetic, easier to maintain, delivered on time and within budget.

The 16-year framework provides an unparalleled opportunity for the PPP and supply chain to develop long-term relationships that can grow and adapt organically over time, to create a world class legacy of excellence for the design and construction of nuclear facilities.