

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/010708-2022>

Tender

MFF 133 2022-2025 moorland restoration work sites in the Peak District and South Pennines

Peak District National Park Authority

F02: Contract notice

Notice identifier: 2022/S 000-010708

Procurement identifier (OCID): ocids-h6vhtk-033072

Published 26 April 2022, 1:00pm

Section I: Contracting authority

I.1) Name and addresses

Peak District National Park Authority

Aldern House, Baslow Road

BAKEWELL

DE451AE

Contact

Philip Straton

Email

philip.straton@peakdistrict.gov.uk

Country

United Kingdom

Region code

UKF13 - South and West Derbyshire

Internet address(es)

Main address

<https://www.peakdistrict.gov.uk>

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

<http://mbf.co/OfuPy0>

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

<https://moresforthefuture.org.uk/tenders>

I.4) Type of the contracting authority

Other type

National Park Authority

I.5) Main activity

Environment

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

MFF 133 2022-2025 moorland restoration work sites in the Peak District and South Pennines

Reference number

MFF 133 2022-2025

II.1.2) Main CPV code

- 45262640 - Environmental improvement works

II.1.3) Type of contract

Works

II.1.4) Short description

1. The objective of this Contract is to deliver a suite of Works on 17 upland Sites in the Peak District and South Pennines SAC. The sites are split into 9 packages of work. The aim of the Works suites are to stabilise and revegetate bare peat, restore hydrology, and increase biodiversity on the Sites.

2. The Works comprise the following tasks:

a. Supply and delivery of Materials required to complete the Works, unless otherwise stated.

b. Appropriate storage of Materials, as necessary.

c. Supply and delivery of suitable Trackway for storing materials on (see Packages if required).

d. Forwarding of Materials and Equipment required to complete the Works to and within Works Sites, excluding Airlifting

e. Planning the Aerial Load Lifting Works, including marking out drop locations and working in collaboration with the Authorities Airlifting Contractor to deliver the works

f. Marshalling of Aerial Load Lifting, including materials drops

g. Installation of Stone Dams into gullies

h. Installation of Peat Dams into gullies

i. Installation of Peat Bunding

j. Re-profiling of hags and gully sides

II.1.5) Estimated total value

Value excluding VAT: £1,500,000

II.1.6) Information about lots

This contract is divided into lots: Yes

Tenders may be submitted for all lots

II.2) Description

II.2.1) Title

Chellow Whole Site works package

Lot No

1

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

a. The objective of this works package is the delivery of various works on multiple works sites across the Chellow water treatment works catchment.

b. The works include:

i. The supply, cutting & spreading of heather brash

ii. Receiving delivery of initial & maintenance lime, seed & fertiliser & application by hand to bare peat areas

iii. The supply & construction of stone dams & coir log dams

For details of quantities and location please see the Invitation to Tender (appendix 1)

iv. The supply & installation of temporary trackway at Thornton Lift Site

v. The construction of peat dams & re-profiling of gully systems

vi. The planting of sphagnum moss plug plants

vii. Heather cutting for diversification

viii. Landscaping of 65 metres of bridleway

ix. The marshalling of all aerial load lifting operations required for the works

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

31 March 2023

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Twizle Head Whole Site Works package

Lot No

2

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Brash (Bags) 443

Lime, Seed & Fertiliser (total) ha 2.17

Year 2 Lime and Fertiliser (total) ha 2.17

Re-profiling (m) 10344

Sedge/dwarf shrub Plug plants for Brash (@10,000 per ha) (ha) 2.17

Sedge/dwarf shrub Plug plants (@2,500 per ha) (ha) 2.83

Grip/Gully Blocking: Peat Dam (units) 309

Grip/Gully Blocking: Timber Dam (units) 227

Grip/Gully Blocking: Stone Dam (units) 355

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

31 March 2024

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Longwood Catchment (Deanhead, Close Moss, Cupwith Hill Pule, Bobus, Wessenden)
Whole Sites Package

Lot No

3

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Brash, bunding, application of lime seed and fertiliser, maintenance of lime seed and fertiliser, re-profiling, sphagnum planting, planting of shrub plug plants, grip/gully blocking (peat, low peat, timber, stone & coir), molina cutting and heath cutting in quantities For more detail on quantities and location please see the Invitation to Tender (appendix 3).

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

31 March 2024

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Soyland

Lot No

4

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Grip/Gully Blocking - Peat (Dam unit) 719

Grip/Gully Blocking - Timber (Dam unit) 22

Grip/Gully Blocking: Heather Bales 399

Grip/Gully Blocking - Stone (Dam unit) 113

Bunding (ha) 36

Re-profiling (m) 178

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

16 August 2022

End date

31 March 2024

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Rishworth

Lot No

5

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Grip/Gully Blocking - Stone (Dam unit) 32

Grip/Gully Blocking: Heather (Bale) 82

Grip/Gully Blocking: Peat Dam (units) 298

Molinia Cutting (ha) 16.5

Re-profiling (m) 84

Bunding (ha) 26.35

Heather brash (bags) 33

Initial lime, seed and fertiliser (ha) 0.23

Maintenance lime and fertiliser 0.16

Standard Sphagnum planting (@1250 per ha) (ha) 54

Sedge/dwarf shrub Plug plants (@2,500 per ha) (ha) 28

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

18 July 2022

End date

1 March 2025

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Turley Holes

Lot No

6

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Peat Bunding (ha) 1.905

Grip/Gully Blocking: Peat Dam (Dam unit) 132

Grip/Gully Blocking: Heather (Bale) 468

Grip/Gully Blocking: Stone (Dam unit) 29

Re-profiling (m) 281

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

31 March 2025

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Snailsden whole works site package

Lot No

7 and 7a

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Description/lot 7 quantities/lot 7a quantities

Brash (Bags)/ -/ 963

Lime, Seed & Fertiliser (ha)/ -/ 4.75

Year 2 Lime and Fertiliser (ha)/ -/ 4.75

Seed into sward (ha)/ -/ 3.35

Seed onto bare peat (ha)/ -/ 0.02

Bunding (ha)/ 10.32/ -

Re-profiling (m)/ -/ 23,339

Pool mix Sphagnum into existing pools

(@8000 per ha) (ha)/ -/ 0.72

Sphagnum planting

(@1250 per ha) (ha)/ -/ 398.4

Sedge/dwarf shrub Plug plants for Brash (@10,000 per ha) (ha)/ -/ 4.72

Sedge/dwarf shrub Plug plants (dry mix)

(@2,500 per ha) (ha)/ -/ 23.18

Sedge/dwarf shrub Plug plants (wet mix)

(@2,500 per ha) (ha) /-/ 0.08

Grip/Gully Blocking: Coir Logs (Coir logs)/ -/ 122

Grip/Gully Blocking: Peat (Dam)/ 1961/ 654

Grip/Gully Blocking: Timber (Dam)/ 81/ 326

Grip/Gully Blocking: Stone (Dam)/ 362/ 1449

Heather Cutting (ha)/ -/ Up to 23 ha

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

28 February 2025

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2) Description

II.2.1) Title

Pikenaze whole Site Works Package

Lot No

8

II.2.2) Additional CPV code(s)

- 45262640 - Environmental improvement works

II.2.3) Place of performance

NUTS codes

- UKE3 - South Yorkshire
- UKF1 - Derbyshire and Nottinghamshire

Main site or place of performance

Peak District National Park and South Pennines

II.2.4) Description of the procurement

Geotextile (m2) 21,482

Lime, Seed & Fertiliser (ha) 2.20

Year 2 Lime and Fertiliser (ha) 2.20

Re-profiling (m) 12,259

Sedge/dwarf shrub Plug plants for Geotextile (@10,000 per ha) (ha) 2.15

Gully Blocking: Stone (Dam Units) 122

(91.5 tonnes, at 94 locations)

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

15 August 2022

End date

28 February 2025

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

25 May 2022

Local time

5:00pm

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.6) Minimum time frame during which the tenderer must maintain the tender

Duration in months: 3 (from the date stated for receipt of tender)

IV.2.7) Conditions for opening of tenders

Date

26 May 2022

Local time

12:00pm

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

Peak District National Park Authority

Bakewell

Country

United Kingdom