This is a published notice on the Find a Tender service: https://www.find-

tender.service.gov.uk/Notice/011082-2021

Award
Electric Cremator Purchase

Rushcliffe Borough Council

F15: Voluntary ex ante transparency notice

Notice identifier: 2021/S 000-011082
Procurement identifier (OCID): ocds-h6vhtk-02b2bb
Published 19 May 2021, 2:01pm

Section I: Contracting authority/entity
I.1) Name and addresses

Rushcliffe Borough Council

Rushcliffe Arena, Rugby Road

West Bridgford, Nottingham

NG2 7YG

Contact

Paul Williams

Email

pawilliams@melton.gov.uk

Country
United Kingdom

NUTS code

Page 1to 7


https://www.find-tender.service.gov.uk/Notice/011082-2021
https://www.find-tender.service.gov.uk/Notice/011082-2021
mailto:pawilliams@melton.gov.uk

UKF - East Midlands (England)

Internet address(es)

Main address

https://www.rushcliffe.gov.uk

1.4) Type of the contracting authority
Regional or local authority

1.5) Main activity

General public services
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Section ll: Object

Il.1) Scope of the procurement

II.1.1) Title
Electric Cremator Purchase

I1.1.2) Main CPV code
* 42350000 - Cremators
I1.1.3) Type of contract
Supplies

I1.1.4) Short description

Purchase of an electric cremator with maintenance and service

I1.1.6) Information about lots

This contract is divided into lots: No

11.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: 795,000 EUR


https://www.rushcliffe.gov.uk
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11.2) Description

11.2.3) Place of performance

NUTS codes
* UKF - East Midlands (England)

Main site or place of performance
Main Road, Cotgrave NG12 2JZ
11.2.4) Description of the procurement

Purchase of an electric cremator for a new build crematorium based in Cotgrave
Nottingham in the United Kingdom to provide a green solution.

In compliance with the Public Contract Regulations 2015, this contract is subject to a
mandatory "standstill" period of at least 10 days. A Contract cannot be entered into with
the preferred provider until at least the eleventh calendar day following notification. This
would not prevent continuing discussions with the preferred provider to ensure prompt
mobilisation. The standstill period is expected to end at midnight at the end of 1 June
2021 and contract discussions commencing on 2 June 2021. If steps are taken during this
period to suggest that there may be a formal legal challenge to this award, or the Council
determines an issue/concern with the process or preferred submission, then the contract
award may be suspended until the matter is resolved (or not concluded if the matter
cannot be resolved).

Subject to no legal challenge being received, the Council intends to execute the Contract
at the conclusion of the standstill period, and will contact your organisation directly to
arrange this.

1.2.11) Information about options

Options: No
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Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

* The procurement falls outside the scope of application of the regulations
Explanation:

Rushcliffe Borough Council is to build a new crematorium at Cotgrave in Nottingham, and
will be directly appointing DFW contractors based in the Netherlands to specifically
provide an electric cremator.

At the beginning of the project, early 2018, gas cremators were the industry standard and
as such it was anticipated that the specialist equipment the Council would procure would
follow that standard.

As the project has progressed and with the mandate from Cabinet to continue
investigations into new technologies to enable the delivery of a greener crematorium, the
Council identified that alternative, greener equipment is available to the industry.

Electric powered cremators can be considered a greener alternative to gas for several
reasons; power can be provided by renewable energy and potentially partly generated by
on site solutions e.g. solar panels; Carbon Dioxide emissions are substantially lower in
comparison to gas cremators, as much as a 90% reduction; Nitrogen Oxide emissions are
reduced by around 40% when compared with gas. All of which will prove invaluable with
the Council's target of achieving carbon neutral status in its operations by 2030.

Electric cremators have lower running costs than gas cremators and as equipment is kept
at a constant temperature, this can result in lower maintenance costs and fewer days out
of service for refractory and lining repairs. Whilst the initial capital cost is higher for an
electric cremator, the life span of equipment is longer at 15-20 years and it is cheaper to
run, both in terms of energy costs and maintenance, thereby providing a better whole life
cost, which is reflected in the revised business case.

Future proofing the project is vital to ensure the Council is well placed to meet the
demands of a developing industry. Public perception of a greener bereavement industry is
likely to become an expectation. In a recent survey 75% of people asked said they would
choose a crematorium with an electric cremator over gas after realising the issues
involved in cremation emissions. The move by central government to ban gas boilers in
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new homes from 2025 is an indicator of where reliance upon gas as an energy source is
headed.

After extensive research, officers understand there is currently one electric cremator
supplier in the market in a position to fulfil the Council's timescale and cost envelope
requirements. This supplier is DFW, a Dutch company who has been manufacturing gas
cremators for over 30 years and electric cremators since 2018. The Council's appointed
Project Management led Design Team, has explored electric cremator companies
available in the market and supports the Council's findings as set out above.

With this understanding, the Council will not use a tendering process, and as no
framework provider provides a mechanism to produce a supplier who can provide an
electric cremator within the required timescales, the Council will look to directly contract
with DFW.

In compliance with the Public Contract Regulations 2015, this contract is subject to a
mandatory "standstill" period of at least 10 days. A Contract cannot be entered into with
the preferred provider until at least the eleventh calendar day following notification. This
would not prevent continuing discussions with the preferred provider to ensure prompt
mobilisation. The standstill period is expected to end at midnight at the end of 1 June
2021 with contract discussions from 2 June 2021. If steps are taken during this period to
suggest that there may be a formal legal challenge to this award, or the Council
determines an issue/concern with the process or preferred submission, then the contract
award may be suspended until the matter is resolved (or not concluded if the matter
cannot be resolved).

Subject to no legal challenge being received, the Council intends to execute the Contract
at the conclusion of the standstill period, and will contact your organisation directly to
arrange this.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes
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Section V. Award of contract/concession
A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

9 March 2021

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No
V.2.3) Name and address of the contractor/concessionaire

DFW Europe B.V.

Dulleweg 43 - 1721

PM Broek op Langedijk
Email

dennis.jacobs@dfweurope.com

Country
Netherlands

NUTS code
¢ NL - Netherlands

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of contract/lot/concession (excluding VAT)
Initial estimated total value of the contract/lot/concession: 795,000 EUR

Total value of the contract/lot/concession: 795,000 EUR


mailto:dennis.jacobs@dfweurope.com
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Section VI. Complementary information

V1.4) Procedures for review

V1.4.1) Review body

Leanne Ashmore

Rushcliffe Arena, Rugby Road
West Bridgford, Nottingham

NG2 7YG

Email

lashmore@rushcliffe.qov.uk

Country

United Kingdom


mailto:lashmore@rushcliffe.gov.uk
http://www.tcpdf.org
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