

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/011196-2024>

Not applicable

## **Canine Support Services**

Defence Equipment and Support

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-011196

Procurement identifier (OCID): ocds-h6vhtk-04502b

Published 5 April 2024, 6:19pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Defence Equipment and Support

Specialist EOD&S, Exploitation and Countermeasures Team Abbey Wood, #8207, Rowan 2C

Bristol

BS34 8JH

#### **Contact**

Bruce Bawden

#### **Email**

[Bruce.Bawden101@mod.gov.uk](mailto:Bruce.Bawden101@mod.gov.uk)

#### **Country**

United Kingdom

#### **Region code**

UK - United Kingdom

**Internet address(es)**

Main address

<https://des.mod.uk/what-we-do/army-procurement-support/soldier-training-special-projects/>

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

Canine Support Services

Reference number

702047450

**II.1.2) Main CPV code**

- 03140000 - Animal products and related products

**II.1.3) Type of contract**

Supplies

**II.1.4) Short description**

The DE&S Specialist EOD&S, Exploitation and Countermeasures (SEEC) delivery team intends to award a contract for an online catalogue of support, training, and welfare equipment for Military Working Dogs (MWD). The catalogue of products includes a diverse range of equipment, including but not limited to; dog waste bags, leads, and harnesses, through to made to measure dog handler bite suits, specialist training aids and agility equipment.

The contract is for five years with options to extend by an additional two years making the contract a maximum of seven years in duration. The expected spend over the the full seven years is £3.1M.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2024/S 000-011194](#)

---

## Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

II.1.5

Place of text to be modified

Estimated Total Value

Instead of

Text

31,000,000

Read

Text

3,100,000