This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/011546-2023">https://www.find-tender.service.gov.uk/Notice/011546-2023</a>

#### Contract

# TfGM Ducting and Minor Highway Improvement Works Framework

Transport for Greater Manchester

F03: Contract award notice

Notice identifier: 2023/S 000-011546

Procurement identifier (OCID): ocds-h6vhtk-03335e

Published 21 April 2023, 3:31pm

## **Section I: Contracting authority**

#### I.1) Name and addresses

Transport for Greater Manchester

2 Piccadilly Place

Manchester

M13BG

#### Contact

Ms Francesca Hibbert

#### **Email**

francesca.hibbert@tfgm.com

#### **Telephone**

+44 1612441599

#### Country

**United Kingdom** 

#### Region code

UKD - North West (England)

#### Internet address(es)

Main address

http://www.tfgm.com

Buyer's address

http://www.tfgm.com

## I.4) Type of the contracting authority

Body governed by public law

## I.5) Main activity

General public services

## **Section II: Object**

## II.1) Scope of the procurement

#### II.1.1) Title

TfGM Ducting and Minor Highway Improvement Works Framework

Reference number

DN604867

#### II.1.2) Main CPV code

• 45000000 - Construction work

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

(SCOOT/ MOVA) at various locations throughout the Greater Manchester conurbation. SCOOT is Split Cycle

Offset Optimisation Technique. MOVA is Microprocessor Optimised Vehicle Actuation. To ensure implementation

of adaptive traffic signal control (SCOOT/ MOVA)

- To support this TfGM required two suitably experienced contractors to undertake associated civils enabling

works on a call-off basis, in terms of ducting and other associated minor highways works.

- The SCOOT/MOVA technology itself will then be installed via a separate Traffic Signal Maintenance contract

already in place.

- Following the award of Growth Deal 3 funding it is estimated that this level of funding will enable approximately

60nr junctions to be improved with site works to commence at the start of 2018 and last until the start of 2020.

- Other additional funding may also be obtained during the term of the Framework that results in a requirement

to undertake further works associated with traffic signal junction improvements, these may also be delivered via

the framework.

- The contractual arrangement is also intended to be made available for use by other authorities who may

require works to be delivered via the framework subject to availability of funding. These include the ten

members of the Association of Greater Manchester Authorities.

-There is no guarantee given relating to the value of works to be instructed via this framework agreement.

#### II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £20,000,000

#### II.2) Description

#### II.2.3) Place of performance

**NUTS** codes

• UKD - North West (England)

#### II.2.4) Description of the procurement

(SCOOT/ MOVA) at various locations throughout the Greater Manchester conurbation. SCOOT is Split Cycle

Offset Optimisation Technique. MOVA is Microprocessor Optimised Vehicle Actuation. To ensure implementation

of adaptive traffic signal control (SCOOT/ MOVA)

- To support this TfGM required two suitably experienced contractors to undertake associated civils enabling

works on a call-off basis, in terms of ducting and other associated minor highways works.

- The SCOOT/MOVA technology itself will then be installed via a separate Traffic Signal Maintenance contract

already in place.

- Following the award of Growth Deal 3 funding it is estimated that this level of funding will enable approximately

Page 5 to 10

60nr junctions to be improved with site works to commence at the start of 2018 and last

until the start of 2020.

- Other additional funding may also be obtained during the term of the Framework that

results in a requirement

to undertake further works associated with traffic signal junction improvements, these may

also be delivered via

the framework.

- The contractual arrangement is also intended to be made available for use by other

authorities who may

require works to be delivered via the framework subject to availability of funding. These

include the ten

members of the Association of Greater Manchester Authorities.

-There is no guarantee given relating to the value of works to be instructed via this framework

agreement.

II.2.5) Award criteria

Quality criterion - Name: Quality / Weighting: 40

Price - Weighting: 60

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union

funds: No

#### **Section IV. Procedure**

#### **IV.1) Description**

#### IV.1.1) Type of procedure

Restricted procedure

## IV.1.3) Information about a framework agreement or a dynamic purchasing system

The procurement involves the establishment of a framework agreement

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

#### IV.2) Administrative information

#### IV.2.1) Previous publication concerning this procedure

Notice number: 2022/S 000-011457

## Section V. Award of contract

#### Title

TfGM Ducting and Minor Highway Improvement Works Framework

A contract/lot is awarded: Yes

#### V.2) Award of contract

### V.2.1) Date of conclusion of the contract

31 March 2023

#### V.2.2) Information about tenders

Number of tenders received: 10

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor

Rosgal Limited

**Progress House** 

Manchester

M20 3BN

Country

United Kingdom

NUTS code

• UKD - North West (England)

The contractor is an SME

Yes

## V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £20,000,000

#### Section V. Award of contract

A contract/lot is awarded: Yes

## V.2) Award of contract

#### V.2.1) Date of conclusion of the contract

31 March 2023

#### V.2.2) Information about tenders

Number of tenders received: 10

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor

George Cox & Sons Ltd

Hall Lane

**Bolton** 

BL47QF

Country

**United Kingdom** 

NUTS code

• UKD - North West (England)

The contractor is an SME

Yes

#### V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £20,000,000

#### Section V. Award of contract

#### **Title**

TfGM Ducting and Minor Highway Improvement Works Framework

A contract/lot is awarded: Yes

#### V.2) Award of contract

#### V.2.1) Date of conclusion of the contract

31 March 2023

#### V.2.2) Information about tenders

Number of tenders received: 10

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor

Prescott Special Projects Ltd

50 Crabtree Lane

Lancashire

**L40 ORN** 

Country

**United Kingdom** 

**NUTS** code

• UKD - North West (England)

The contractor is an SME

Yes

#### V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £20,000,000

## Section VI. Complementary information

## VI.4) Procedures for review

## VI.4.1) Review body

Transport for Greater Manchester

Manchester

Country

**United Kingdom**