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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/011601-2024

Contract
Construction of new production and education facility and
refurbishment of listed buildings at Leach Pottery, St Ives

BERNARD LEACH (ST IVES) TRUST LIMITED

FO03: Contract award notice

Notice identifier: 2024/S 000-011601
Procurement identifier (OCID): ocds-h6vhtk-03ebb7
Published 10 April 2024, 11:40am

Section I: Contracting authority

I.1) Name and addresses

BERNARD LEACH (ST IVES) TRUST LIMITED
Higher Stennack

ST. IVES

TR262HE

Contact

Libby Buckley

Email

director@leachpottery.com

Telephone
+44 1736799703

Country


https://www.find-tender.service.gov.uk/Notice/011601-2024
https://www.find-tender.service.gov.uk/Notice/011601-2024
mailto:director@leachpottery.com

Page 2to 10

United Kingdom

Region code

UKKS0 - Cornwall and Isles of Scilly
Charity Commission (England and Wales)
1111263

Internet address(es)

Main address

www.leachpottery.com

1.4) Type of the contracting authority
Body governed by public law
1.5) Main activity

Recreation, culture and religion


http://www.leachpottery.com
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Section II: Object
Il.1) Scope of the procurement

I1.1.1) Title

Construction of new production and education facility and refurbishment of listed buildings
at Leach Pottery, St lves

I1.1.2) Main CPV code
e 45000000 - Construction work

11.1.3) Type of contract
Works
I1.1.4) Short description

Over the next three years the Leach Pottery will undertake a major expansion and
redevelopment which includes the construction of a new environmentally sustainable
learning centre and production studio.

The existing museum and gallery shop will be re-imagined and updated and there will be
a new central entrance surrounded by a landscaped courtyard where visitors will be able
to sit take refreshments and watch potters at work.

Dow Jones Architects have designed a building reflecting the Leach Pottery's history and
Cornish location that will provide 500 sgm of new and 837sgm refurbished space to
support increased pottery production, learning and participation and improved visitor
experience.

The development will provide St lves with a world-class living heritage site, which will:

? Create a community hub where people can develop their creativity, improve their
wellbeing, support each other and bring clay to life through learning opportunities

? Create year - round jobs through apprenticeships training and increased pottery
production

? Conserve the Grade Il listed buildings onsite and create a more resilient organisation

? Attract off season tourism to St Ives through increased museum visitors and commercial
course participants
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The Leach Pottery has been a destination for training and creative exchange since its
founding in 1920. The capital development of the site will secure the continuation of this
reputation nationally and internationally with an increased focus on providing access to
clay for Cornish communities.

11.1.6) Information about lots

This contract is divided into lots: Yes

11.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £5,130,000

1l.2) Description

11.2.1) Title

PCSA

Lot No

1

11.2.2) Additional CPV code(s)
* 45000000 - Construction work

11.2.3) Place of performance

NUTS codes

e UKKS3 - Cornwall and Isles of Scilly

11.2.4) Description of the procurement
The works consist of:

- The demolition of the existing education building and the construction of a new 500sgm
education and production facility targeting net zero carbon in operation.

- The refurbishment and repairs to the Grade 2 listed Pottery Cottage and Museum
buildings which house the original Bernard Leach Studio, workshops and kiln room.

- The remodelling and refurbishment of the 2008 Production facility into an extension of
the existing museum and exhibition space.
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The project is funded by Town Deal and National Lottery Heritage Fund.

The works will be procured under a Traditional Route utilising a two-stage procedure. The
first stage tender will be contracted using the JCT Pre-Construction Services Agreement
2016 and the main contract using the JCT Standard Building Contract 2016.

The first stage will invite the successful tenderer to provide advice on buildability,
programme, sequencing and supply chain viability. It will also incorporate an enabling
works package to execute sewer diversions, surface water drainage installation, gas

meter relocation and the construction of temporary structures to protect the ongoing
production operations at the pottery.

The tenderers are advised that the site will remain active throughout the contract works
with production operations, shop and education expected to continue throughout the
construction works. A phasing plan has been included within the tender documentation to
demonstrate how this may be achieved.

Tenderers will return prices on the basis of the RIBA Stage 3 design information while the
RIBA Stage 4 detailed design is in progress. You will be expected to confirm and fix your
preliminaries and Overheads and Profit percentage as part of the first stage submission.
The successful tenderer will work with the project team through the remainder of the stage
4 process to develop a detailed design and construction phase plan which can be fully
costed with input from the supply chain. A fixed price for the Works will be confirmed
during the Second stage.

11.2.5) Award criteria

Quality criterion - Name: Proposed team and supply chain / Weighting: 14

Quality criterion - Name: Project risks / Weighting: 5

Quality criterion - Name: Live working environment / Weighting: 5

Quality criterion - Name: Site management & quality control / Weighting: 9

Quality criterion - Name: Experience / Weighting: 14

Quality criterion - Name: Second stage tender pricing / Weighting: 9

Quality criterion - Name: Environmental responsibility / Weighting: 5

Quality criterion - Name: Post-tender interview / Weighting: 9



Page 6to 10

Price - Weighting: 30%

1.2.11) Information about options
Options: Yes

Description of options

Should the programme of works presented in the tender pack be deemed to be un
achievable in the opinion of the successful tenderer and they present evidence to support
this assertion, the Employer can, at their discretion, extend the contract period to account
for this.

11.2) Description

11.2.1) Title

Main contract works

Lot No

2

11.2.2) Additional CPV code(s)
* 45000000 - Construction work

11.2.3) Place of performance

NUTS codes
* UKKS3 - Cornwall and Isles of Scilly
11.2.4) Description of the procurement

The works consist of:

- The demolition of the existing education building and the construction of a new 500sgm
education and production facility targeting net zero carbon in operation.

- The refurbishment and repairs to the Grade 2 listed Pottery Cottage and Museum
buildings which house the original Bernard Leach Studio, workshops and kiln room.

- The remodelling and refurbishment of the 2008 Production facility into an extension of
the existing museum and exhibition space.
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The project is funded by Town Deal and National Lottery Heritage Fund.

The works will be procured under a Traditional Route utilising a two-stage procedure. The
first stage tender will be contracted using the JCT Pre-Construction Services Agreement
2016 and the main contract using the JCT Standard Building Contract 2016.

The first stage will invite the successful tenderer to provide advice on buildability,
programme, sequencing and supply chain viability. It will also incorporate an enabling
works package to execute sewer diversions, surface water drainage installation, gas
meter relocation and the construction of temporary structures to protect the ongoing
production operations at the pottery.

The tenderers are advised that the site will remain active throughout the contract works
with production operations, shop and education expected to continue throughout the
construction works. A phasing plan has been included within the tender documentation to
demonstrate how this may be achieved.

Tenderers will return prices on the basis of the RIBA Stage 3 design information while the
RIBA Stage 4 detailed design is in progress. You will be expected to confirm and fix your
preliminaries and Overheads and Profit percentage as part of the first stage submission.

The successful tenderer will work with the project team through the remainder of the stage
4 process to develop a detailed design and construction phase plan which can be fully
costed with input from the supply chain. A fixed price for the Works will be confirmed
during the Second stage.

11.2.5) Award criteria

Price

1.2.11) Information about options

Options: Yes

Description of options

Should the programme of works presented in the tender pack be deemed to be un
achievable in the opinion of the successful tenderer and they present evidence to support

this assertion, the Employer can, at their discretion, extend the contract period to account
for this.
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Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Open procedure
IV.1.8) Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2023/S 000-025168

Section V. Award of contract

Lot No

]

Title

PCSA

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract
28 November 2023

V.2.2) Information about tenders

Number of tenders received: 2

Number of tenders received from SMEs: 2

Number of tenders received by electronic means: 2


/Notice/025168-2023
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The contract has been awarded to a group of economic operators: No
V.2.3) Name and address of the contractor

Classic Builders (South West) Ltd

Estover Road, Estover

Plymouth

PL6 7PL

Country

United Kingdom

NUTS code
e UKK - South West (England)

Companies House

04086777

The contractor is an SME

Yes

V.2.4) Information on value of contract/lot (excluding VAT)
Initial estimated total value of the contract/lot: £65,000

Total value of the contract/lot: £105,895.78
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Section VI. Complementary information

V1.3) Additional information

The first stage tender has been awarded and the second stage is due to conclude on 14th
April 2024. At which point Lot 2: the main contract, will be awarded, subject to
assessment of the second stage tender submission.

V1.4) Procedures for review

V1.4.1) Review body

Macegreen Consulting imited

The Business Centre, 2 Cattedown Road
Plymouth

PL4 OEG
Country

United Kingdom


http://www.tcpdf.org
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