

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/011868-2023>

Contract

Regulator Overhauls

NORTHERN GAS NETWORKS LIMITED

F06: Contract award notice – utilities

Notice identifier: 2023/S 000-011868

Procurement identifier (OCID): ocds-h6vhtk-02874b

Published 25 April 2023, 3:56pm

Section I: Contracting entity

I.1) Name and addresses

NORTHERN GAS NETWORKS LIMITED

1100 Century Way Thorpe Park

LEEDS

LS158TU

Contact

Andrew Christophers

Email

achristophers@northerngas.co.uk

Telephone

+44 7510367358

Country

United Kingdom

Region code

UKE42 - Leeds

Companies House

05167070

Internet address(es)

Main address

<https://www.northerngasnetworks.co.uk>

I.6) Main activity

Production, transport and distribution of gas and heat

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Regulator Overhauls

II.1.2) Main CPV code

- 50500000 - Repair and maintenance services for pumps, valves, taps and metal containers and machinery

II.1.3) Type of contract

Services

II.1.4) Short description

The Gas Distribution Networks have recently presented their Business Plans to Ofgem for RIIO-2 which is a five-year price control from 2021 - 2026. Ofgem issued their final determinations in December 2020 and NGTN are now in a position where we can plan to deliver the asset upgrades, we have set out in our business plan. This framework agreement is to support NGN in delivering its Regulator Major Overhaul programme of works. The scope will include interventions on assets on our Offtake and PRS sites and the contractor on this framework will need to comply with NGN's policies and procedures, including the G17 safety policy, as well as the relevant international and national construction and gas industry regulations and standards.

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

- UKC - North East (England)
- UKD - North West (England)
- UKE - Yorkshire and the Humber

II.2.4) Description of the procurement

The Gas Distribution Networks have recently presented their Business Plans to Ofgem for RII0-2 which is a five-year price control from 2021 - 2026. Ofgem issued their final determinations in December 2020 and NGTN are now in a position where we can plan to deliver the asset upgrades, we have set out in our business plan. This framework agreement is to support NGN in delivering its Regulator Major Overhaul programme of works. The scope will include interventions on assets on our Offtake and PRS sites and the contractor on this framework will need to comply with NGN's policies and procedures, including the G17 safety policy, as well as the relevant international and national construction and gas industry regulations and standards.

The scope of works will include, but not be limited to, the following activities:

Mechanical requirements:

- Adoption of Work Procedure NGN/PR/MAINT/2301 to cover all decommissioning, recommissioning and overhaul works
- Provision of a competent Team Leader to coordinate all works under a Form of Authority (FOA) in accordance with NGN/PR/MAINT/2301
- Undertake decommissioning/isolation activities in accordance with NGN/PR/MAINT/2301 ensuring continuity of supply by leaving at least one stream running onsite
- If an axial flow, remove the Regulator from the isolated stream (ONLY REQUIRED ON AXIAL FLOW, NOT REQUIRED ON FIORENTINI'S)
- Confirm the stream is adequately supported before regulators are taken out of line
- Complete the major overhaul of regulators, control pilots, primary protective devices, reliefs and associated equipment for each site as defined in the NGN/PM/MAINT/2 Part 3 Appendix C.
- Reinstall regulator(s). Using new gaskets and nuts/bolts as required (in line with G19 requirements)
- Complete all of the above for all regulators within isolated stream
- Procure lifting ops/equipment for larger regulators/equipment. This should be done when safe manual handling techniques are no longer adequate.
- Undertake recommissioning activities in accordance with manufacturers commissioning instructions

- Touch up painting to nuts, bolts and affected paintwork to NGN Standard as required
- Provide a full description of completed works on the required technical paperwork within NGN/PM/MAINT/2 Part 3 Appendix C.

For the avoidance of doubt all of the above shall be required for each stream on each site

Upon arrival on site, the Contractor may deem the following additional activities to be required to make the site complete:

- Replacement of any inspirator/restrictor blocks/other elements of the pressure control system (slam-shut bottle regulators L16's etc)
- Any required new pipework/impulse pipework/slam-shut cabinets/ fittings based on condition
- Minor civils activities as may be required

II.2.11) Information about options

Options: Yes

Description of options

Option to extend for three one year periods following conclusion of initial term

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Negotiated procedure with prior call for competition

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2021/S 000-000004](#)

Section V. Award of contract

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

3 April 2023

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

Northern Gas Networks

Leeds

Country

United Kingdom