This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/012079-2021">https://www.find-tender.service.gov.uk/Notice/012079-2021</a>

**Award** 

# Provision of Planned and Responsive Maintenance and Minor Works Omagh Building Lot 2

**Education Authority NI** 

F15: Voluntary ex ante transparency notice

Notice identifier: 2021/S 000-012079

Procurement identifier (OCID): ocds-h6vhtk-02b6a1

Published 28 May 2021, 4:55pm

## Section I: Contracting authority/entity

### I.1) Name and addresses

**Education Authority NI** 

**Ballee Road West** 

**BALLYMENA** 

**BT42 2HS** 

#### **Email**

facilities.procure@eani.org.uk

#### Country

**United Kingdom** 

#### **NUTS** code

UK - United Kingdom

#### Internet address(es)

Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

## I.4) Type of the contracting authority

Regional or local authority

## I.5) Main activity

Education

## **Section II: Object**

#### II.1) Scope of the procurement

#### II.1.1) Title

Provision of Planned and Responsive Maintenance and Minor Works Omagh Building Lot 2

Reference number

Omagh Office Building 2 Lot 2

#### II.1.2) Main CPV code

• 45210000 - Building construction work

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

The award of a contract by Education Authority Northern Ireland (EANI) without prior publication of a call for competition in the Official Journal of the European Union, in respect of the continued provision of a Term Service Contract for Building Maintenance and Minor Works in the old Western Education and Library Board area (Area 2), Contract Lot 4 as further described in OJEU Contract Notice 2013-085318.

#### II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £3,050,000

#### II.2) Description

#### II.2.3) Place of performance

**NUTS** codes

• UK - United Kingdom

#### II.2.4) Description of the procurement

Provision of Planned Maintenance Works for EANI across its property portfolio in the old Western Education and Library Board area, Contract Lot 4 which includes but is not limited to controlled and uncontrolled schools.

#### II.2.11) Information about options

Options: Yes

Description of options

An extension to 30-11-2021, with the further option for EANI, in its absolute discretion, to extend for up to two further periods of 4 months until 31-03-2022 and 2 months until 31-05-2022 at the latest.

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

#### II.2.14) Additional information

3,050,000 GBP (being 1,400,000 GBP until 30-11-2021; 1,075,000 GBP until 31-03-2022; and 575,000 GBP until 31-05-2022).

## Section IV. Procedure

#### **IV.1) Description**

#### IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

• The procurement falls outside the scope of application of the regulations

#### Explanation:

The Contract was for 1year with an option to extend up to a further 3years. Due to delays in re-procuring, Covid-19 and litigation, the Contract was extended on a number of occasions culminating in VEAT (2020/S 127-312039) until 30-06-2021.EANI have underspent under each VEAT.

Due to being unable to resolve the 9 sets of proceedings in respect of the re-procurement it has become necessary to seek a further unavoidable extension. EANI anticipates awarding the new Contract by 30-11-2021. Optional extensions are to allow for unforeseen circumstances. Successive modifications were not to circumvent Part 2 of PCR2015, rather they have become necessary due to the relevant circumstances.

The 11month modification value is circa £3,050,000, which does not exceed 50% of the upper range of the original contract value. 50% of the value accounts for contingency due to the unknown volume of emergency work that may be required. Within such contingency also includes sums to permit work in other Lots as required. To secure continuity of service, as the contractor can no longer hold its price due to Covid-19 and/or Brexit, Task Orders issued on/after 01-07-2021 will be adjusted for inflation, calculated with the BCIS Measured Term Contract Updating Percentages. Inflation from mid-point of original contract to 31-03-2021is: PSA SOR BCE09 16.5pct applies to Sections 1, 2, 4, 5 and 6 of Price List; PSA SOR DEC08 16.8pct applies to Section 7 Item OT070. Inflation after 01.04.21 will be change in BCIS MTC Updating Percentages from 31.03.21 indices, based on TO issue date/latest published index.

The proposed extended term and inflationary price uplift are permitted by Regulation72(1)(c) as the need for additional services from the original contractor is due to the ongoing litigation which could not have been foreseen and/or avoided by a diligent contracting authority and the modification does not alter the overall nature of the contract. In the alternative they are permitted by Regulation72(1)(b) as a change of provider: (i) cannot be made for economic and technical reasons such as requirements of interchangeability or interoperability of services procured under the original procurement given the need to ensure continued access to EANI schools and facilities. Given new

contract commencement will be 01-12-2021 or asap thereafter, commencement of a new contractor twice in a short time period, especially in the current climate, would create risk to stability and integrity of services, be unsettling for users and could result in partial/total closure of schools and associated facilities; and (ii) would cause significant inconvenience and duplication of costs for EANI. Any new contractor would have start-up costs in recreating the current service for an unknown time period, which would represent poor VFM, compared to extending the Contract. The inflationary increases are necessary to secure the agreement of the original contractor to continue provision of the services given that the contract prices have been fixed for a considerable period. In respect of carrying out work in other Lots, this is permitted under the terms of the Contract and so permissible under Regulation72(1)(a).

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

## Section V. Award of contract/concession

A contract/lot is awarded: Yes

#### V.2) Award of contract/concession

#### V.2.1) Date of conclusion of the contract

28 May 2021

#### V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor/concessionaire

Woodvale Construction Company Ltd

**OMAGH** 

Email

info@woodvaleconstruction.co.uk

Country

**United Kingdom** 

**NUTS** code

• UK - United Kingdom

Internet address

https://woodvaleconstruction.co.uk/

The contractor/concessionaire is an SME

No

#### V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £3,050,000

## **Section VI. Complementary information**

## VI.4) Procedures for review

## VI.4.1) Review body

The UK does not currently have any such bodies with responsibilities for appeal/mediation procedures

**BALLYMENA** 

Country

United Kingdom