This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/012091-2022

Not applicable

TfGM Ducting and Minor Highway Improvement Works Framework

Transport for Greater Manchester

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-012091

Procurement identifier (OCID): ocds-h6vhtk-03335e

Published 10 May 2022, 9:54am

Section I: Contracting authority/entity

I.1) Name and addresses

Transport for Greater Manchester

2 Piccadilly Place

Manchester

M1 3BG

Contact

Ms Francesca Hibbert

Email

francesca.hibbert@tfgm.com

Telephone

+44 1612441599

Country

United Kingdom

NUTS code

UKD - North West (England)

Internet address(es)

Main address

http://www.tfgm.com

Buyer's address

http://www.tfgm.com

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

TfGM Ducting and Minor Highway Improvement Works Framework

Reference number

DN604867

II.1.2) Main CPV code

• 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

To deliver several other highway improvements including bus stop upgrades, signalised controlled crossings, and junction upgrades. As well as the delivery of the GD3 SCOOT / MOVA projects.

The scope of the framework is to be widened slightly from that of the current framework, to encompass further standard highways specifications including the schemes

carriageway resurfacing in the vicinity of highway improvement, crossings and widening the scope for kerbing, footway reinstatement and road markings.

There will be further SCOOT / MOVA improvements. These include the installation of ducting to enable the installation of cabling to facilitate the monitoring of traffic flows. These schemes will come forward as quick win schemes from the Bus Service Improvement Package and the Pinch Point schemes.

The scope of the work will include ducting, kerbing, footways, carriageway surfacing and road markings.

The contractual arrangement will be required to accommodate works at numerous (approximately 70) disparate sites throughout Greater Manchester (work packages). It is anticipated that works packages will be issued throughout the contract duration in a phased manner to ensure efficient and effective use of internal and external resources. This will ensure that the framework has the flexibility to meet the requirements of the various projects it will support.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2022/S 000-011457

Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

II.1.5

Place of text to be modified

Estimated Total Value

Instead of

Text

Amendment - £20,000,000

Read

Text

£20,000,000