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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/012393-2025 

Tender

Rodbourne Cheney Play Area

Central Swindon North Parish Council

UK4: Tender notice - Procurement Act 2023 - view information about notice types 

Notice identifier: 2025/S 000-012393
Procurement identifier (OCID): ocds-h6vhtk-04f978 
Published 2 April 2025, 7:17am

Changes to notice

This notice has been edited. The previous version is still available.

Addition of clarification questions & answers

Scope 

Reference

RCPA / CSNPC

https://www.find-tender.service.gov.uk/Notice/012393-2025
https://www.find-tender.service.gov.uk/Notice/012393-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Notice/011539-2025
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Description

Design & Supply Contract for a play area at Rodbourne Cheney , Swindon.

Total value (estimated)

£290,000 excluding VAT

£348,000 including VAT

Above the relevant threshold

Contract dates (estimated)

1 June 2025 to 1 October 2025

Possible extension to 1 October 2027

2 years, 4 months, 1 day

Description of possible extension:

1. Extension Provisions

This contract includes the potential for extensions, subject to performance, budget
availability, and the ongoing needs of the Central Swindon North Parish Council
(CSNPC). Extensions may be considered in the following circumstances:

Additional Play Area Works: If the council identifies further play area improvement needs,
such as expansion, additional equipment installation, or surfacing enhancements.

Maintenance & Repairs: If there is a requirement for ongoing servicing, maintenance, or
remedial works on the newly installed play area equipment and infrastructure.

Future Play Area Projects: The contract may be extended to cover similar works in other
locations within the parish if deemed cost-effective and beneficial.

2. Possible Extension Periods
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The initial contract term covers the design, supply, and installation of the inclusive play
area.

The contract may include one or more extensions, up to a total of two (2) years beyond
the original contract period, at the council's discretion.

Each extension will be reviewed and awarded based on performance, compliance with
service levels, and available funding.

3. Justification for Extensions

Ensuring consistency in design and installation quality across multiple sites.

Avoiding delays and additional procurement processes if further works are needed.

Leveraging economies of scale with a contractor already familiar with the site and
requirements.

Options

The right to additional purchases while the contract is valid.

The contract includes the following options, which may be exercised at the council's
discretion, subject to budget availability, performance evaluation, and strategic needs:

1. Additional Play Area Enhancements

Scope: The council may require supplementary play equipment, accessibility
improvements, or sensory play features beyond the initial installation.

Circumstances for Use: If further funding is secured, community feedback identifies
additional needs, or if phased development is preferred.

2. Ongoing Maintenance & Inspection Services

Scope: The contractor may be engaged for routine maintenance, annual safety
inspections, and minor repairs beyond the defects liability period.

Circumstances for Use: If the council determines that outsourced maintenance offers
better value for money or aligns with long-term asset management plans.
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3. Future Play Area Developments

Scope: The council may extend the contract to cover additional play area projects in other
locations within the parish.

Circumstances for Use: If the council intends to standardize equipment and surfacing
across multiple sites, ensuring continuity of design and maintenance.

4. Adjustments to Scope Due to Budgetary Changes

Scope: The contract allows flexibility to adjust the scope based on available funds, which
may include scaling up or down the number of equipment pieces or modifying surfacing
choices.

Circumstances for Use: If external grants, sponsorships, or council budget changes
impact the project scope.

These options provide the council with a cost-effective mechanism to enhance, maintain,
and expand its play facilities while maintaining procurement efficiency and contractor
continuity.

Main procurement category

Works

CPV classifications

37535200 - Playground equipment

37535210 - Playground swings

37535220 - Playground climbing apparatus

37535230 - Playground merry go rounds

37535240 - Playground slides

37535250 - Playground see saws

37535260 - Playground tunnels
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43322000 - Dismantling equipment

43325000 - Park and playground equipment

45112723 - Landscaping work for playgrounds

45233293 - Installation of street furniture

50870000 - Repair and maintenance services of playground equipment

Contract locations

UKC - North East (England)

UKD - North West (England)

UKE - Yorkshire and the Humber

UKF - East Midlands (England)

UKG - West Midlands (England)

UKH - East of England

UKI - London

UKJ - South East (England)

UKK - South West (England)

Justification for not using lots

Central Swindon North Parish Council (CSNPC) has chosen to procure this contract as a
single integrated project rather than dividing it into separate lots. This decision is based on
the following considerations:

Efficiency and Coordination

A single supplier will ensure seamless integration of play equipment, surfacing, fencing,
and installation.

Dividing the contract could introduce risks of delays or inconsistencies between suppliers.
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Single-Point Responsibility

Appointing one contractor will simplify project management and accountability.

This reduces potential disputes over responsibility for different elements of the project.

Cost-Effectiveness

Bundling all works under one contract may lead to economies of scale, reducing overall
costs.

Managing multiple smaller contracts could increase administrative and procurement costs.

Specialist Supplier Expertise

The required works are closely interlinked, meaning a single contractor with experience in
play area design and installation is best placed to deliver a fully integrated solution.

Future Flexibility

This procurement is structured as a framework agreement or term contract, allowing
additional works to be awarded under the same contract without needing separate
procurements.

For these reasons, CSNPC has opted for a single contract award while ensuring that all
elements of the project meet the necessary standards for quality, safety, and inclusivity.

Participation 

Particular suitability

Small and medium-sized enterprises (SME)

Voluntary, community and social enterprises (VCSE)
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Submission 

Tender submission deadline

28 April 2025, 12:00pm

Submission address and any special instructions

https://centralswindonnorth-pc.gov.uk/

Tenders may be submitted electronically

Yes

Languages that may be used for submission

English

Award decision date (estimated)

1 June 2025

Award criteria 

Name Description Type Weighting
Price Price 60%

https://centralswindonnorth-pc.gov.uk/
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Name Description Type Weighting
Design & Compliance
with Technical
Specifications

The proposal must
demonstrate
adherence to all
required standards and
accessibility
requirements.

Quality 15%

Experience & Track
Record

Contractors must
provide evidence of
successfully delivering
similar projects in the
last five years

Quality 10%

Ability to Complete
Ahead of October 2025

Bidders who can
complete the project
earlier without
compromising quality
may score higher

Quality 5%

Sustainability &
Environmental
Considerations

The use of
environmentally
friendly materials and
sustainable practices
will be considered.

Quality 5%

Warranty & Aftercare Contractors must
provide clear
commitments to
aftercare, including
warranties and
maintenance support.

Quality 5%

Other information 

Conflicts assessment prepared/revised

Yes

Procedure 
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Procedure type

Open procedure

Special regime

Concession

Documents 

Associated tender documents

RCPA - Procurement Scope of Works.pdf

Design Brief RCPA.pdf

Rodbourne Cheney - Block Plan.pdf

Site Location and Photos - RCPA.pdf

Work Specification.pdf

Rodbourne Cheney Play Area - Pricing Schedule.xlsx

RCPA - RFQ.doc

https://www.find-tender.service.gov.uk/Notice/Attachment/A-343
https://www.find-tender.service.gov.uk/Notice/Attachment/A-344
https://www.find-tender.service.gov.uk/Notice/Attachment/A-345
https://www.find-tender.service.gov.uk/Notice/Attachment/A-346
https://www.find-tender.service.gov.uk/Notice/Attachment/A-347
https://www.find-tender.service.gov.uk/Notice/Attachment/A-348
https://www.find-tender.service.gov.uk/Notice/Attachment/A-349
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RCPA - Clarification Questions & Answers.xlsx

Contracting authority 

Central Swindon North Parish Council

Public Procurement Organisation Number: PNJV-3912-DWLW

Moredon Sporting Hub Cheney Manor Ind Estate

Swindon

SN2 2QJ

United Kingdom

Contact name: Andrew Briggs

Telephone: 01793466499

Email: ops@centralswindonnorth-pc.gov.uk

Region: UKK14 - Swindon

Organisation type: Public authority - sub-central government
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