This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/013109-2021

Contract

Navigator Project

The Chief Constable of Hampshire Constabulary

F20: Modification notice

Notice identifier: 2021/S 000-013109

Procurement identifier (OCID): ocds-h6vhtk-02baa6

Published 10 June 2021, 5:33pm

Section I: Contracting authority/entity

I.1) Name and addresses

The Chief Constable of Hampshire Constabulary

Police and Fire Headquarters

Eastleigh

SO50 9SJ

Contact

Paul Drake

Email

paul.drake@hants.gov.uk

Country

United Kingdom

NUTS code

UKJ3 - Hampshire and Isle of Wight

Internet address(es)

Main address

https://www.hampshire.police.uk

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Navigator Project

Reference number

HC15333

II.1.2) Main CPV code

• 85000000 - Health and social work services

II.1.3) Type of contract

Services

II.2) Description

II.2.2) Additional CPV code(s)

• 85300000 - Social work and related services

II.2.3) Place of performance

NUTS codes

• UKJ3 - Hampshire and Isle of Wight

II.2.4) Description of the procurement at the time of conclusion of the contract:

The Navigator Gateway pilot is a collaborative effort led by the Chief Constable of Hampshire Constabulary, working with partners across Hampshire supporting the delivery of navigator staff for the pilot scheme, who are responsible for the delivery of a conditional caution diversion programme for young people to deal with the root causes of their

offending.

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

12

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2018/S 034-074508

Section V. Award of contract/concession

Contract No

HC15333

Title

Navigator Project

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

7 April 2021

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

No Limits (South)

13 High Street

Southampton

SO14 2DF

Email

enquiries@nolimitshelp.org.uk

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

Internet address

https://nolimitshelp.org.uk/

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £170,000

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

The Chief Constable of Hampshire Constabulary

Police and Fire Headquarters, Leigh Road

Eastleigh

SO50 9SJ

Email

paul.drake@hants.gov.uk

Country

United Kingdom

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

• 85000000 - Health and social work services

VII.1.2) Additional CPV code(s)

• 85300000 - Social work and related services

VII.1.3) Place of performance

NUTS code

· UKJ3 - Hampshire and Isle of Wight

VII.1.4) Description of the procurement:

The Navigator Gateway pilot is a Hampshire Constabulary led and collaborative effort, working with partners across the County of Hampshire in the delivery of a conditional caution diversion programme for young people to deal with the root causes of their

offending.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

4

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£70,000

VII.1.7) Name and address of the contractor/concessionaire

No Limits (South)

13 High Street

Southampton

SO104 2DF

Email

paul.drake@hants.gov.uk

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the

Page 7 to 7

contract):

Contract Extension for 4 months to allow for the conclusion of the initial Pilot Scheme which was delayed due to Covid-19 restrictions.

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Contract Extension to allow for the conclusion of the initial Pilot Scheme which was delayed due to Covid-19 restrictions.

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £170,000

Total contract value after the modifications

Value excluding VAT: £240,000