Important

This procurement was <u>cancelled</u> before the tender submission deadline.

This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/013331-2025

Tender

Dartmoor Multi Academy Trust Network Infrastructure Upgrade

Dartmoor Multi Academy Trust

UK4: Tender notice - Procurement Act 2023 - view information about notice types

Notice identifier: 2025/S 000-013331

Procurement identifier (OCID): ocds-h6vhtk-04ee90 (view related notices)

Published 7 April 2025, 11:22am

Scope

Reference

DMAT01.22

Description

Dartmoor Multi-Academy Trust strategic aim is to improve its services across 17 educational institutions, to achieve the guidelines set by the Department for Education (DfE). The initiative was prompted by the critical need for a resilient, secure, and high-performing digital infrastructure to support the Trust's educational objectives.

NGC Networks, in collaboration with Transformative were commissioned to undertake an audit of the Switch Level Network for each school and propose an action plan to deliver the improvements needed to deliver the project outcomes.

Whilst the Trust's aim is to deliver the improvements at all schools, this is likely to take a number of years over a phased approach due to the costs involved.

Therefore, the Trust have initially prioritised works to be completed at the following two sites, with the tender being published by the end of the Spring Term 2025, with the works to be delivered during the summer holidays 2025.

- a. Holsworthy College
- b. Okehampton College

Contractors are referred to the following that provides the DfE guidance that was used in the audit of IT infrastructure at each school site to identify the required standards and improvements: https://www.gov.uk/guidance/meeting-digital-and-technology-standards-in-schools-and-colleges

A programme of AD surveys is being undertaken at all schools during the Easter holidays, with any required asbestos removal works being programmed in for the first two weeks of the summer holidays. Until these surveys are available, the impact of these works won't be fully known.

The current plan is to schedule in the IT infrastructure works for the remaining four weeks of the summer holidays. This timescale may be able to be extended if the IT infrastructure can be organised around the asbestos removal, for example, Okehampton has separate buildings on site. Or, if minimal or no asbestos removal is needed.

The programme can be extended into future holiday periods to complete the works, but the Schools must be left fully operational in the interim.

The current plan also needs to factor in the need to keep both colleges operational during the summer holidays due to central staff working, lettings and the management of exam results. There is a virtual Q&A on the 22nd April at 11am

There are site visits, on Wednesday 16th April at Okehampton College and Thursday 17th April at Holsworthy College.

Tenderers who wish to participate are requested to register for the virtual Q&A and/or the site visits via the tendering portal.

Total value (estimated)

- £550,000 excluding VAT
- £660,000 including VAT

Above the relevant threshold

Contract dates (estimated)

- 28 July 2025 to 27 July 2026
- Possible extension to 1 September 2027
- 2 years, 1 month, 5 days

Description of possible extension:

Extensions may be used to incorporate any unknown delays to the project and if any additional school installations are added into the project.

Main procurement category

Goods

CPV classifications

- 32420000 Network equipment
- 32400000 Networks
- 72000000 IT services: consulting, software development, Internet and support
- 51000000 Installation services (except software)

Contract locations

UKK4 - Devon

Participation

Legal and financial capacity conditions of participation

A financial appraisal will be based upon a credit check

A minimum average annual turnover over the past two years of 1.5 times the Total Contract Value.

Technical ability conditions of participation

Previous Project Examples

Provide details of up to three contracts to meet conditions of participation relating to technical ability

The contract examples provided shall be relevant to the requirement, with a sufficient level of detail that provides confidence in the Tenderer's established past experience in similar and relevant projects/contracts. The contracts must be within the education sector and similar complexity and working on more than one site within the project.

Insurance

Please confirm whether you already have, or can commit to obtain, prior to the award of the contract, the levels of insurance cover indicated below:

- a. Employer's (Compulsory) Liability Insurance* = [£5m]
- b. Public Liability Insurance = [£10m]
- c. Professional Indemnity Insurance = [£2m]
- d. Product Liability Insurance = [£1m]

Particular suitability

Small and medium-sized enterprises (SME)

Submission

Enquiry deadline

9 May 2025, 12:00pm

Tender submission deadline

16 May 2025, 12:00pm

Submission address and any special instructions

www.mytenders.co.uk

Tenders may be submitted electronically

Yes

Languages that may be used for submission

English

Award decision date (estimated)

25 June 2025

Award criteria

Name	Description	Туре	Weighting
Cost Price	Overall Total Price Holsworthy College + Okehampton College	Price	40.00%
Proposed Solution		Quality	20.00%
Project Management		Quality	15.00%
Case Study		Quality	5.00%
Project Team		Quality	5.00%
Support & Maintenanc	e	Quality	5.00%
Technical Capabilities		Quality	2.50%
Innovation & Scalabilit	у	Quality	2.50%
Documentation & Training		Quality	2.50%
Added Value		Quality	2.50%

Other information

Payment terms

Payment Terms: 30% upfront, 40% upon delivery, 30% upon completion.

A project contingency of 15% has been added to the pricing schedule to allow for any unknown changes to the installation plan and if then also results in additional works for making good, A Schedule of Rates has been included that will be used to base any contingency works on. The contingency must not be committed to without prior agreement of the Trust. The site visits and pre-site survey must be used to mitigate the use of this contingency.

Description of risks to contract performance

The project programme due to the installation being restricted to the school holidays. In addition a programme of AD surveys are being completed in the Easter Holiday. This may result in asbestos removal being completed in the summer holidays which will impact the programme of works and the timescale available to complete them during the summer holiday.

Applicable trade agreements

Government Procurement Agreement (GPA)

Conflicts assessment prepared/revised

Yes

Procedure

Procedure type

O	nen	proced	lure
\sim	\mathbf{p}		uuu

Documents

Associated tender documents

https://www.mytenders.co.uk

My Tenders Tendering Portal

Technical specifications to be met

https://www.mytenders.co.uk

Hardware includes cabinets routers, switches, servers, and cabling

Software includes operating systems, network management tools, and security applications

The solution needs to meet the DfE IT Infrastructure requirements

 $\underline{https://www.gov.uk/guidance/meeting-digital-and-technology-standards-in-schools-and-colleges}\\$

There is a mixture of vendors in use across the Trust. The Trust is looking to have a centrally managed solution with no preferred vendor. There must be no deal registration submitted for this project to ensure fair pricing for all Contractors.

Contracting authority

Dartmoor Multi Academy Trust

Public Procurement Organisation Number: PXTN-3178-CNXJ

Wardhayes, Simmons Way

Okehampton

EX20 1PU

United Kingdom

Contact name: Josie Medforth

Email: josie.medforth@phplaw.co.uk

Website: https://dartmoormat.org.uk/

Region: UKK43 - Devon CC

Organisation type: Public authority - sub-central government

Other organisation

These organisations are carrying out the procurement, or part of it, on behalf of the contracting authorities.

PHP Law LLP

Summary of their role in this procurement: Consultant

• Public Procurement Organisation Number: PPRM-9434-VNYQ

The Brutus Centre, Station Road, Totnes, TQ9 5R

Totnes

TQ9 5RW

United Kingdom

Contact name: Josie Medforth

Telephone: +447857426127

Email: josie.medforth@phplaw.co.uk

Website: https://www.phplaw.co.uk

Region: UKK43 - Devon CC

Contact organisation

Contact <u>Dartmoor Multi Academy Trust</u> for any enquiries.