This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/013393-2021

Not applicable

Blackwater Housing Development

Tighean Innse Gall

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-013393

Procurement identifier (OCID): ocds-h6vhtk-02b203

Published 14 June 2021, 4:05pm

Section I: Contracting authority/entity

I.1) Name and addresses

Tighean Innse Gall

13-15 Francis Street, Stornoway

Isle of Lewis

HS1 2NB

Email

matthew.hebditch@tighean.co.uk

Telephone

+44 1851706121

Country

United Kingdom

NUTS code

UKM64 - Na h-Eileanan Siar (Western Isles)

Internet address(es)

Main address

www.tighean.co.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA2466 3

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Blackwater Housing Development

II.1.2) Main CPV code

• 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

1.1 Tenderers are invited to Tender for the provision of Principal Contractor to provide Design and Build (D&B) services for the delivery of the Blackwater 72 house development in Newmarket on the Isle of Lewis. The appointed contractor must utilise the existing planning permission (ref 19/00554 2nd October 2020) for the site.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: <u>2021/S 000-010898</u>

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

VII. 1.2) TEXT TO DE	corrected in the original notice
Section number	

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

21 June 2021

Local time

5:00pm

Read

Date

23 July 2021

Local time

5:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

22 June 2021

Local time	
12:00pm	
Read	
Date	
26 July 2021	
Local time	
12:00pm	

VII.2) Other additional information

Due to delays out with the control of the client HHP have decided to extend the tender deadline.