

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/013400-2022>

Not applicable

MFF 133 2022-2025 moorland restoration work sites in the Peak District and South Pennines

Peak District National Park Authority

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-013400

Procurement identifier (OCID): ocids-h6vhtk-033072

Published 19 May 2022, 6:36am

Section I: Contracting authority/entity

I.1) Name and addresses

Peak District National Park Authority

Aldern House, Baslow Road

BAKEWELL

DE451AE

Contact

Philip Straton

Email

philip.straton@peakdistrict.gov.uk

Country

United Kingdom

NUTS code

UKF13 - South and West Derbyshire

Internet address(es)

Main address

<https://www.peakdistrict.gov.uk>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

MFF 133 2022-2025 moorland restoration work sites in the Peak District and South Pennines

Reference number

MFF 133 2022-2025

II.1.2) Main CPV code

- 45262640 - Environmental improvement works

II.1.3) Type of contract

Works

II.1.4) Short description

1. The objective of this Contract is to deliver a suite of Works on 17 upland Sites in the Peak District and South Pennines SAC. The sites are split into 9 packages of work. The aim of the Works suites are to stabilise and revegetate bare peat, restore hydrology, and increase biodiversity on the Sites.

2. The Works comprise the following tasks:

- a. Supply and delivery of Materials required to complete the Works, unless otherwise stated.
- b. Appropriate storage of Materials, as necessary.
- c. Supply and delivery of suitable Trackway for storing materials on (see Packages if

required).

d. Forwarding of Materials and Equipment required to complete the Works to and within Works Sites, excluding Airlifting

e. Planning the Aerial Load Lifting Works, including marking out drop locations and working in collaboration with the Authorities Airlifting Contractor to deliver the works

f. Marshalling of Aerial Load Lifting, including materials drops

g. Installation of Stone Dams into gullies

h. Installation of Peat Dams into gullies

i. Installation of Peat Bunding

j. Re-profiling of hags and gully sides

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-010708](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.2) Other additional information

The Contracting Authority has:

1. Reissued the itemised cost sheet in order to correct an oversight on the part of the Contracting Authority. There are two items that have changed:

1.1 The costs for marshalling item. This has changed from an item to a specified number of days. If the actual work required differs from this number during the delivery of the works this will be dealt with through a contract variation or a reduction of scope to remain within budget constraints.

1.2 The unit types for lime seed and fertiliser. This has been changed to reflect the number of bags of LSF the contractor will need to receive and spread. Please note the difference between year 1 and year 2 on Longwood is due to some areas only require L&F with no brash.

Please download and use the new sheet with your tender return.

2. Issued a set of clarifications relating to works at all sites

3. Issued GIS files for the proposed works at each site.

4. Issued a statement regarding the use of red diesel.

Details and replacement Itemised Costs Sheet can be found at

https://www.moorsforthefuture.org.uk/about-us/tenders/_recache