

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/013711-2024>

Not applicable

## **Orkney Logistics Base (Hatston) Phase 1**

Orkney Islands Council (Harbour Authority)

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-013711

Procurement identifier (OCID): ocds-h6vhtk-044ebd

Published 29 April 2024, 11:28am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Orkney Islands Council (Harbour Authority)

Council Offices, School Place

Kirkwall

KW15 1NY

#### **Contact**

David Custer

#### **Email**

[david.custer@orkney.gov.uk](mailto:david.custer@orkney.gov.uk)

#### **Telephone**

+44 1856873535

#### **Country**

United Kingdom

**NUTS code**

UKM65 - Orkney Islands

**Internet address(es)**

Main address

<http://www.orkneyharbours.com>

Buyer's address

[https://www.publiccontractsscotland.gov.uk/search/Search\\_AuthProfile.aspx?ID=AA11522](https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA11522)

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

Orkney Logistics Base (Hatston) Phase 1

Reference number

OIC/PROC/1891

**II.1.2) Main CPV code**

- 45112300 - Infill and land-reclamation work

**II.1.3) Type of contract**

Works

**II.1.4) Short description**

The Orkney Logistics Base Phase 1 development is the infilling of the South-East shoreline to the South side of the existing causeway to the existing Hatston Pier, including a small area of steel sheet piling to ensure a transition from the proposed HGV Parking area within Phase 1 to the main suspended deck pier, concrete paving, roads and services and supporting drainage.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2024/S 000-010523](#)

---

## Section VII. Changes

### VII.1) Information to be changed or added

#### VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

6 May 2024

Local time

12:00pm

Read

Date

8 May 2024

Local time

12:00pm

Section number

IV.2.3

Place of text to be modified

Estimated date of dispatch of invitations

Instead of

Date

3 June 2024

Read

Date

3 June 2024

## **VII.2) Other additional information**

Monday 6th May is a Public Holiday.