

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/013736-2024>

Not applicable

Electric Vehicle Charging Infrastructure

Welsh Government - Commercial Delivery

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-013736

Procurement identifier (OCID): ocds-h6vhtk-042b61

Published 29 April 2024, 1:32pm

Section I: Contracting authority/entity

I.1) Name and addresses

Welsh Government - Commercial Delivery

T'yr Afon, Bedwas Road

Caerphilly

CF83 8WT

Email

commercialprocurement.netzero@gov.wales

Country

United Kingdom

NUTS code

UKL - Wales

Internet address(es)

Main address

<https://gov.wales/public-sector-procurement>

Buyer's address

https://www.sell2wales.gov.wales/search/Search_AuthProfile.aspx?ID=AA27760

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Electric Vehicle Charging Infrastructure

Reference number

WGCD-FT-120-22

II.1.2) Main CPV code

- 31158000 - Chargers

II.1.3) Type of contract

Supplies

II.1.4) Short description

Design, Supply and Installation of Electric Vehicle Charging Infrastructure for the Welsh Public Sector

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2024/S 000-013198](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

30 May 2024

Local time

12:00pm

Read

Date

13 June 2024

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

30 May 2024

Local time

1:00pm

Read

Date

13 June 2024

Local time

1:00pm

VII.2) Other additional information

The tender submission deadline has been extended to allow suppliers additional time to incorporate the information being provided at the live-tender session hosted by Business Wales on 14 May into their bid submissions and also in response to suppliers who have requested an extension to the deadline due to clashes with other tenders.