

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/013785-2023>

Not applicable

IA2801 Framework Agreement for the Provision of the Transportation and Processing of Food Waste

Staffordshire County Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-013785

Procurement identifier (OCID): ocids-h6vhtk-03be3c

Published 15 May 2023, 2:24pm

Section I: Contracting authority/entity

I.1) Name and addresses

Staffordshire County Council

Tipping Street

Stafford

ST16 2DH

Contact

Laura Kendall

Email

laura.kendall@staffordshire.gov.uk

Country

United Kingdom

Region code

UKG - West Midlands (England)

Internet address(es)

Main address

www.staffordshire.gov.uk

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

IA2801 Framework Agreement for the Provision of the Transportation and Processing of Food Waste

Reference number

DN1498

II.1.2) Main CPV code

- 90500000 - Refuse and waste related services

II.1.3) Type of contract

Services

II.1.4) Short description

To provide Treatment site(s) for the processing of food waste collected by or on behalf of Staffordshire County Council (SCC), Newcastle Under Lyme Borough Council (NULBC), and subsequently other Waste Collection authorities in Staffordshire

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2023/S 000-010570](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Date

Instead of

Date

19 May 2023

Local time

12:00pm

Read

Date

26 May 2023

Local time

12:00pm

VII.2) Other additional information

This opportunity was voluntarily advertised in the FTS and the Authority does not undertake to follow the requirements of the procedures described in Chapter 2, Section 3 of the Public Contracts Regulations (PCR) 2015. As the authority is now extending the deadline to which tender responses are to be received, the voluntary standstill period advertised in the Procurement Pack timetable will now not be followed to ensure the required contract start date is achieved.