

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/014019-2026>

Contract

Capex Programme Delivery Framework

CADENT GAS LIMITED

F06: Contract award notice – utilities

Notice identifier: 2026/S 000-014019

Procurement identifier (OCID): ocds-h6vhtk-04e63a

Published 16 February 2026, 4:46pm

Section I: Contracting entity

I.1) Name and addresses

CADENT GAS LIMITED

Cadent, Pilot Way

Coventry

CV79JU

Contact

abby warrender

Email

abby.warrender@cadentgas.com

Telephone

+44 7825832749

Country

United Kingdom

Region code

UK - United Kingdom

Companies House

10080864

Internet address(es)

Main address

<https://cadentgas.com/>

I.6) Main activity

Production, transport and distribution of gas and heat

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Capex Programme Delivery Framework

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The Capex Programme Delivery Framework has been established to provide design, planning, and construction services that support Cadent's Capital Expenditure programmes throughout the RIIO-3 period and potentially beyond. This Framework will play a key role in delivering investments that enhance, expand, and maintain the networks Cadent operates. It also supports the diversion or modification of existing assets, often in response to third-party requests driven by construction, infrastructure, and property

development projects.

The scope of work may include both primary and secondary construction, decommissioning, and the removal or disposal of redundant assets and associated infrastructure. Partners will also contribute to Cadent's asset management objectives through design optimisation and the integration of new technologies and equipment.

II.1.6) Information about lots

This contract is divided into lots: Yes

II.2) Description

II.2.1) Title

Lot 1 - West

Lot No

1

II.2.2) Additional CPV code(s)

- 45000000 - Construction work

II.2.3) Place of performance

NUTS codes

- UKC - North East (England)
- UKD - North West (England)
- UKE - Yorkshire and the Humber
- UKF - East Midlands (England)
- UKG - West Midlands (England)
- UKH - East of England
- UKI - London
- UKJ - South East (England)
- UKK - South West (England)

II.2.4) Description of the procurement

Lot 1 (West) covers Northwest & West Midlands

Pipeline diversions typically larger than 24" in diameter and longer than 500m and including tunneling/HDD.

Significant above ground installation works including new build, rebuild, capacity upgrades.

The Capex Programme Delivery Framework has been established to provide design, planning, and construction services that support Cadent's Capital Expenditure programmes throughout the RIIO-3 period and potentially beyond. This Framework will play a key role in delivering investments that enhance, expand, and maintain the networks Cadent operates. It also supports the diversion or modification of existing assets, often in response to third-party requests driven by construction, infrastructure, and property development projects.

The scope of work may include both primary and secondary construction, decommissioning, and the removal or disposal of redundant assets and associated infrastructure. Partners will also contribute to Cadent's asset management objectives through design optimisation and the integration of new technologies and equipment

II.2.11) Information about options

Options: Yes

Description of options

1+1

II.2) Description

II.2.1) Title

Lot 2 - East

Lot No

2

II.2.2) Additional CPV code(s)

- 45000000 - Construction work

II.2.3) Place of performance

NUTS codes

- UKC - North East (England)
- UKD - North West (England)
- UKE - Yorkshire and the Humber
- UKF - East Midlands (England)
- UKG - West Midlands (England)
- UKH - East of England
- UKI - London
- UKJ - South East (England)
- UKK - South West (England)

II.2.4) Description of the procurement

Lot 2 (East) covers East Midlands, East of England & North London

Pipeline diversions typically larger than 24" in diameter and longer than 500m and including tunneling/HDD.

Significant above ground installation works including new build, rebuild, capacity upgrades.

The Capex Programme Delivery Framework has been established to provide design, planning, and construction services that support Cadent's Capital Expenditure programmes throughout the RIIO-3 period and potentially beyond. This Framework will play a key role in delivering investments that enhance, expand, and maintain the networks Cadent operates. It also supports the diversion or modification of existing assets, often in response to third-party requests driven by construction, infrastructure, and property development projects.

The scope of work may include both primary and secondary construction, decommissioning, and the removal or disposal of redundant assets and associated infrastructure. Partners will also contribute to Cadent's asset management objectives through design optimisation and the integration of new technologies and equipment.

II.2.11) Information about options

Options: Yes

Description of options

1+1

II.2) Description

II.2.1) Title

Lot 3 - Complex

Lot No

3

II.2.2) Additional CPV code(s)

- 45000000 - Construction work

II.2.3) Place of performance

NUTS codes

- UKC - North East (England)
- UKD - North West (England)
- UKE - Yorkshire and the Humber
- UKF - East Midlands (England)
- UKG - West Midlands (England)
- UKH - East of England
- UKI - London
- UKJ - South East (England)
- UKK - South West (England)

II.2.4) Description of the procurement

The Capex Programme Delivery Framework has been established to provide design, planning, and construction services that support Cadent's Capital Expenditure programmes throughout the RIIO-3 period and potentially beyond. This Framework will play a key role in delivering investments that enhance, expand, and maintain the networks Cadent operates. It also supports the diversion or modification of existing assets, often in response to third-party requests driven by construction, infrastructure, and property

development projects.

The scope of work may include both primary and secondary construction, decommissioning, and the removal or disposal of redundant assets and associated infrastructure. Partners will also contribute to Cadent's asset management objectives through design optimisation and the integration of new technologies and equipment.

Covering across all 5 of Cadent's Networks; Northwest, West Midlands, East Midlands, East of England & North London

Pipeline diversions typically below 24" in diameter and less than 500m with no major tunneling requirements

Upgrades and replacements of components or processes on above ground installation such as pre-heat.

II.2.11) Information about options

Options: Yes

Description of options

1+1

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Restricted procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2025/S 000-006649](#)

Section V. Award of contract

Lot No

Lot 1

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

Lot 2

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section V. Award of contract

Lot No

lot 3

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

20 November 2025

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

Cadent Gas Limited

Coventry

Country

United Kingdom