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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/014098-2021

Contract

Supply and Delivery of Quarry Stone
Orkney Islands Council

F03: Contract award notice

Notice identifier: 2021/S 000-014098
Procurement identifier (OCID): ocds-h6vhtk-0297f2
Published 21 June 2021, 5:04pm

Section I: Contracting authority
I.1) Name and addresses

Orkney Islands Council

Council Offices, School Place

Kirkwall

KW15 1NY

Contact

Rosemary Colsell

Email

rosemary.colsell@orkney.gov.uk

Telephone
+44 01856873535

Fax


https://www.find-tender.service.gov.uk/Notice/014098-2021
https://www.find-tender.service.gov.uk/Notice/014098-2021
mailto:rosemary.colsell@orkney.gov.uk
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+44 01856876158
Country

United Kingdom

NUTS code

UKM65 - Orkney Islands

Internet address(es)

Main address

http://www.orkney.gov.uk
Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search _AuthProfile.aspx?ID=AA0036
9

1.4) Type of the contracting authority
Regional or local authority
1.5) Main activity

General public services


http://www.orkney.gov.uk
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00369
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00369
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Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

Supply and Delivery of Quarry Stone
Reference number

OIC/PROC/1186

11.1.2) Main CPV code
e 14212300 - Broken and crushed stone

I1.1.3) Type of contract

Supplies

11.1.4) Short description

The Authority has a requirement for a supplemental Supply of Quarry Stone for the
purposes of continued supply of aggregate including for Roads Works to meet industry
prescribed standards

in Orkney. The Contract is for the supply of an initial up to 40,000 tonnes of stone with an
Authority held option to extend for a further 2 x 12 month periods if required at a volume
up to and proportionate to the volume anticipated for the initial term of the contract.

11.1.6) Information about lots

This contract is divided into lots: Yes

1l.2) Description
11.2.1) Title

Supply and Delivery of Quarry Stone (up to 10000 tonnes)
Lot No
1

11.2.2) Additional CPV code(s)
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¢ 14212300 - Broken and crushed stone

11.2.3) Place of performance

NUTS codes
* UKM®65 - Orkney Islands

Main site or place of performance
Orkney Main Island
11.2.4) Description of the procurement

The Authority has a requirement for a supplemental Supply of Quarry Stone for the
purposes of continued supply of aggregate including for Roads Works to meet industry
prescribed standards in Orkney. In line with the Quarry Business Plan and the Authority’s
budget/governance processes there is a commercial imperative to see there is continuity
of supply to meet the demands of our customers circa 100,000 tonnes per annum of
which circa 10,000 will be used for bitumous material. Importing material will ensure
continuity of supply and will allow the material to be “blended”, where necessary, with the
remaining aggregate available at Cursiter Quarry until such time as a long term reserve is
secured.

A robust supply of quarry stone is required. An order of 80,000 tonnes has been placed
with an external provider. However, with forecast demands a further supplemental supply
of up to 40,000 tonnes over the next 18 months is estimated and is the subject of this
procurement exercise. The supplemental supply is for Standard Highway works series
600 earthworks 1B specification which will be precisely detailed in the invitation to tender
documentation. The total order for Supplier/s appointed to Lot 1 of this contract is for up to
10,000 tonnes over the initial 18 month period. The supply of quarry stone will be required
with an expected lead in time of 6 — 8 weeks for delivery of the first load with a total order
of up to 10,000 tonnes over the initial 18 month period. The quarry stone will be required
to be delivered in specific quantities at regular intervals to an agreed schedule to meet the
demands of our customers, these requirements again will be detailed in the forthcoming
Invitation to Tender documentation. Bidders will be required to meet prescribed standard
assessment tests including Los Angeles Fines, Aggregate Abrasion Value and Polished
Stone Value.

11.2.5) Award criteria
Price

11.2.11) Information about options
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Options: No
11.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No

I1.2) Description
1.2.1) Title

Supply and Delivery of Quarry Stone (up to 40000 Tonnes)
Lot No
2

11.2.2) Additional CPV code(s)
e 14212300 - Broken and crushed stone

11.2.3) Place of performance

NUTS codes
* UKM®65 - Orkney Islands

Main site or place of performance
Orkney Main Island
11.2.4) Description of the procurement

he Authority has a requirement for a supplemental Supply of Quarry Stone for the
purposes of continued supply of aggregate including for Roads Works to meet industry
prescribed standards in Orkney. In line with the Quarry Business Plan and the Authority’s
budget/governance processes there is a commercial imperative to see there is continuity
of supply to meet the demands of our customers circa 100,000 tonnes per annum of
which circa 10,000 will be used for bitumous material. Importing material will ensure
continuity of supply and will allow the material to be “blended”, where necessary, with the
remaining aggregate available at Cursiter Quarry until such time as a long term reserve is
secured.

A robust supply of quarry stone is required. An order of 80,000 tonnes has been placed
with an external provider. However, with forecast demands a further supplemental supply
of up to 40,000 tonnes over the next 18 months is estimated and is the subject of this
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procurement exercise. The supplemental supply is for Standard Highway works series
600 earthworks 1B specification which will be precisely detailed in the invitation to tender
documentation. The total order for Supplier/s appointed to Lot 2 of this contract is for up to
40,000 tonnes over the initial 18 month period. The supply of quarry stone will be required
with an expected lead in time of 6 — 8 weeks for delivery of the first load with a total order
of up to 40,000 tonnes over the initial 18 month period. The quarry stone will be required
to be delivered in specific quantities at regular intervals to an agreed schedule to meet the
demands of our customers, these requirements again will be detailed in the forthcoming
Invitation to Tender documentation. Bidders will be required to meet prescribed standard
assessment tests including Los Angeles Fines, Aggregate Abrasion Value and Polished
Stone Value.

Pricing will be for both excluding delivery and with delivery cost options. It is anticipated
that more than one supplier will be appointed to this framework contract.

11.2.5) Award criteria

Price

1.2.11) Information about options

Options: No

11.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Open procedure
IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2021/S 000-007309

Section V. Award of contract

Contract No

OIC/PROC/1186

A contract/lot is awarded: No

V.1) Information on non-award
The contract/lot is not awarded

Other reasons (discontinuation of procedure)


/Notice/007309-2021
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Section V. Award of contract
Contract No

OIC/PROC/1186

A contract/lot is awarded: No

V.1) Information on non-award
The contract/lot is not awarded

Other reasons (discontinuation of procedure)
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Section VI. Complementary information

VI.3) Additional information

Orkney Islands Council reserves the right to cancel the procurement at any stage and not
award a Contract. The expenditure, work or effort

undertaken by bidders prior to the award of any Contract is accordingly a matter solely for
the commercial judgement of bidders.

Late tenders will not be considered by the Council and all questions relating to this
Contract Notice are to be submitted via the Questions

and Answers section of this contract advertisement on PCS.

An economic operator that suffers, or risks suffering loss or damage attributable to a
breach of duty under the Public Contracts (Scotland)

Regulations 2015 may bring proceedings in the Sheriff Court or Court of Session.
Tenderers should complete the SPD (Scotland) contained within SPD Module.
(SC Ref:658041)

V1.4) Procedures for review

V1.4.1) Review body

Kirkwall Sheriff Court

Sheriff Court House, Watergate
Kirkwall

KW15 1PD

Telephone

+44 1856872110

Country

United Kingdom
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