This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/014309-2023

Contract

Specialist support and expertise in the detailed design and development of interpretation for Locomotion visitor offer enhancements improvements and 18km walking and cycling along Stockton to Darlington Railway route

Durham County Council Stockton-on-Tees Borough Council Darlington Borough Council

F03: Contract award notice

Notice identifier: 2023/S 000-014309

Procurement identifier (OCID): ocds-h6vhtk-03cdcb

Published 19 May 2023, 11:34am

Section I: Contracting authority

I.1) Name and addresses

Durham County Council

County Hall

DURHAM

DH₁ 5UL

Email

guy.aynsley@durham.gov.uk

Country

United Kingdom

Region code

UKC14 - Durham CC

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

www.durham.gov.uk

I.1) Name and addresses

Stockton-on-Tees Borough Council

Stockton-on-Tees

Email

Richard.Starrs@darlington.gov.uk

Country

United Kingdom

Region code

UKC11 - Hartlepool and Stockton-on-Tees

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

https://www.stockton.gov.uk/

I.1) Name and addresses

Darlington Borough Council

Darlington

Email

Richard.Starrs@darlington.gov.uk

Country

United Kingdom

Region code

UKC13 - Darlington

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

https://www.darlington.gov.uk/customer-services/contact-us/

I.2) Information about joint procurement

The contract involves joint procurement

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Specialist support and expertise in the detailed design and development of interpretation for Locomotion visitor offer enhancements improvements and 18km walking and cycling along Stockton to Darlington Railway route

Reference number

FS-Case-497997224

II.1.2) Main CPV code

• 34928470 - Signage

II.1.3) Type of contract

Supplies

II.1.4) Short description

DCC is delivering various projects in Bishop Auckland, including Locomotion visitor offer enhancements improvements and 18km walking and cycling along Stockton to Darlington Railway route.

The LUF expenditure must be spent by March 2024.

As part of the Locomotion visitor offer enhancements improvements and 18k walking and cycling along the Stockton and Darlington Railway route the Council are working in partnership with Stockton and Darlington to deliver interpretation along the route.

To deliver the interpretation a consultant is required to provide specialist support and expertise in the detailed design and development of the interpretation.

Initially Tees Valley Combined Authority lead on interpretation and undertook a competitive procurement exercise resulting in the awarded of contract to Bright White.

Bright White have produced an interpretation strategy which includes costings, concept design and provisional programme.

The programme outlines 52 weeks for construction of the interpretation boards taking us to March 2024.

Due to funders requirements, it is critical for the project to be complete by 31st March 2024 and therefore a direct award to Bright White is critical.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £200,000

II.2) Description

II.2.3) Place of performance

NUTS codes

• UKC1 - Tees Valley and Durham

II.2.4) Description of the procurement

DCC is delivering various projects in Bishop Auckland, including Locomotion visitor offer enhancements improvements and 18km walking and cycling along Stockton to Darlington Railway route.

The LUF expenditure must be spent by March 2024.

As part of the Locomotion visitor offer enhancements improvements and 18k walking and cycling along the Stockton and Darlington Railway route the Council are working in partnership with Stockton and Darlington to deliver interpretation along the route.

To deliver the interpretation a consultant is required to provide specialist support and expertise in the detailed design and development of the interpretation.

Initially Tees Valley Combined Authority lead on interpretation and undertook a competitive procurement exercise resulting in the awarded of contract to Bright White.

Bright White have produced an interpretation strategy which includes costings, concept design and provisional programme.

The programme outlines 52 weeks for construction of the interpretation boards taking us to March 2024.

Due to funders requirements, it is critical for the project to be complete by 31st March 2024 and therefore a direct award to Bright White is critical.

II.2.5) Award criteria

Price

II.2.11) Information about options

Options: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

• Extreme urgency brought about by events unforeseeable for the contracting authority

Explanation:

DCC is delivering various projects in Bishop Auckland, including Locomotion visitor offer enhancements improvements and 18km walking and cycling along Stockton to Darlington Railway route.

The LUF expenditure must be spent by March 2024.

As part of the Locomotion visitor offer enhancements improvements and 18k walking and cycling along the Stockton and Darlington Railway route the Council are working in partnership with Stockton and Darlington to deliver interpretation along the route.

To deliver the interpretation a consultant is required to provide specialist support and expertise in the detailed design and development of the interpretation.

Initially Tees Valley Combined Authority lead on interpretation and undertook a competitive procurement exercise resulting in the awarded of contract to Bright White.

Bright White have produced an interpretation strategy which includes costings, concept design and provisional programme.

The programme outlines 52 weeks for construction of the interpretation boards taking us to March 2024.

Due to funders requirements, it is critical for the project to be complete by 31st March 2024 and therefore a direct award to Bright White is critical.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section V. Award of contract

Contract No

FS-Case-497997224

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

12 April 2023

V.2.2) Information about tenders

Number of tenders received: 1

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Bright White

York

Country

United Kingdom

NUTS code

• UKE21 - York

Companies House

05135548

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Initial estimated total value of the contract/lot: £200,000

Total value of the contract/lot: £200,000

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

The High Court of England and Wales

7 Rolls Buildings, Fetter Lane

London

EC4A 1NL

Email

tcc.issue@hmcts.gsi.gov.uk

Country

United Kingdom

Internet address

https://www.judiciary.uk/