

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/014409-2022>

Not applicable

External Wall System (EWS) Remediation Works - Sutton's Wharf

The Guinness Partnership Ltd

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-014409

Procurement identifier (OCID): ocds-h6vhtk-033eef

Published 24 May 2022, 5:45pm

Section I: Contracting authority/entity

I.1) Name and addresses

The Guinness Partnership Ltd

30 Brock Street, Regents Place

London

NW1 3FG

Contact

- Dennis Viljoen

Email

dennis.viljoen@guinness.org.uk

Telephone

+44 3031231890

Country

United Kingdom

NUTS code

UKI4 - Inner London – East

Internet address(es)

Main address

<http://www.guinnesspartnership.com/>

Buyer's address

<http://www.guinnesspartnership.com/>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

External Wall System (EWS) Remediation Works - Sutton's Wharf

Reference number

DN600712

II.1.2) Main CPV code

- 45260000 - Roof works and other special trade construction works

II.1.3) Type of contract

Works

II.1.4) Short description

The Guinness Partnership is publishing this VEAT notice to confirm its intention to award contracts to Stanmore Contractors Ltd. and PRP Architects LLP to design and undertake urgent external wall system and balcony remediation works. These will be to remove and

replace the existing non-compliant external wall system, balconies and associated elements

at four buildings in the Tower Hamlets Borough of East London. To address the urgent requirements and ensure building safety of high rise buildings, the Department for Levelling

Up, Housing and Communities (DLUHC) is providing funding for this project via its Building

Safety Fund (BSF). It was a requirement of the grant funding award that bidders identify

contractors as part of their funding submissions. Deadlines for submissions did not enable a

full tender process to be conducted.

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

V.2.1

Lot No

1

Place of text to be modified

V.2.1) Date of conclusion of the contract

Instead of

Date

24 May 2022

Local time

12:00am

Read

Date

7 June 2022

Local time

12:00am

Section number

V.2.1

Lot No

2

Place of text to be modified

V.2.1) Date of conclusion of the contract

Instead of

Date

24 May 2022

Local time

12:00am

Read

Date

7 June 2022

Local time

12:00am

VII.2) Other additional information

The VEAT notice requires a 10 calendar day standstill. The original contract conclusion dates did not account for this and therefore need to reflect the application of the standstill period, which is 10 days commencing on 25/05/22 which, accounting for bank holidays expires at midnight on Mon 06/06/22.