

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/014741-2025>

Not applicable

Cheshire East and Vale Royal GP Special Allocation Scheme (SAS) Service

NHS Cheshire and Merseyside ICB

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-014741

Procurement identifier (OCID): ocds-h6vhtk-04fe56

Published 11 April 2025, 4:09pm

Section I: Contracting authority/entity

I.1) Name and addresses

NHS Cheshire and Merseyside ICB

No 1 Lakeside, 920 Centre Park

Warrington

WA1 1QY

Contact

Helen Graham

Email

mlcsu.tendersnorth@nhs.net

Country

United Kingdom

Region code

UKD61 - Warrington

NHS Organisation Data Service

QYG

Internet address(es)

Main address

www.cheshireandmerseyside.nhs.uk

Buyer's address

<https://atamis-1928.my.site.com/s/Welcome>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Cheshire East and Vale Royal GP Special Allocation Scheme (SAS) Service

Reference number

WHISP-337

II.1.2) Main CPV code

- 85121000 - Medical practice services

II.1.3) Type of contract

Services

II.1.4) Short description

NHS Midlands and Lancashire Commissioning Support Unit is acting as an agent on behalf of NHS Cheshire & Merseyside ICB, who is looking to procure a GP Special Allocation Scheme (SAS) Service in Cheshire East Place and the Vale Royal area of Cheshire West Place.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2025/S 000-013485](#)

Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

II.2.4

Place of text to be modified

Offered Costs

Read

Text

The proposed contract value is based on the following offered costs:

£2,000 retainer per annum

Cost per in hours Consultation - £111.19

Telephone Consultation - £50.54

Section number

IV.2.2

Place of text to be modified

Time limit for receipt of tenders or requests to participate

Read

Date

7 May 2025

Local time

12:00pm

Section number

II.2.7

Place of text to be modified

Start date - to be confirmed by the Contracting Authority

Read

Date

1 August 2025