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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/015162-2023 

Planning

Market Engagement/ Feedback - Aquadrome in
Basingstoke and Deane

Basingstoke & Deane Borough Council

F01: Prior information notice
Prior information only  
Notice identifier: 2023/S 000-015162
Procurement identifier (OCID): ocds-h6vhtk-03cffc  
Published 26 May 2023, 4:34pm

Section I: Contracting authority

I.1) Name and addresses

Basingstoke & Deane Borough Council

Civic Offices

BASINGSTOKE

RG214AH

Contact

Procurement Team

Email

procurement@basingstoke.gov.uk

Telephone

+44 1256844844

https://www.find-tender.service.gov.uk/Notice/015162-2023
https://www.find-tender.service.gov.uk/Notice/015162-2023
mailto:procurement@basingstoke.gov.uk
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Country

United Kingdom

Region code

UKJ3 - Hampshire and Isle of Wight

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

www.basingstoke.gov.uk

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Market Engagement/ Feedback - Aquadrome in Basingstoke and Deane

Reference number

PIN Aquadrome PR000067

II.1.2) Main CPV code

http://www.basingstoke.gov.uk
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45212000 - Construction work for buildings relating to leisure, sports, culture, lodging and restaurants

II.1.3) Type of contract

Works

II.1.4) Short description

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the
town centre on the Basingstoke Leisure Park. The Council is taking this opportunity to
undertake soft market testing and obtain feedback and advice as to possibilities for
delivery.

The existing Aquadrome was originally constructed as a lido over 40 years ago and has
been subject to extensions and refurbishments over the years to comprise a 25m
swimming pool, learner pool, lagoon pool with flumes, health suite with sauna, steam and
spa pool plus a 140 station gym and associated changing facilities. The facility is owned
by the Council and managed by an external management company on behalf of the
Basingstoke and Deane Leisure Community Trust (an independent charity) and the
Council. The existing contract and lease expire in December 2025 and will need to be re-
tendered.  

In February 2023, the Council adopted a new Leisure Park masterplan
(https://www.basingstoke.gov.uk/leisureparkproposal) with the ambition to create a real
landmark leisure destination, minutes from the M3 motorway infrastructure. The
masterplan is predicated upon the re-provision of the Aquadrome as an anchor health and
leisure facility within the redeveloped and reinvigorated 25 hectare leisure park. While
there is flexibility in the masterplan itself and may be subject to further review following a
recent change in Council leadership, the objective to replace the Aquadrome remains a
priority to the Council.

The council has an ambition to replace the Aquadrome with a modern and energy efficient
building, likely to be on an alternative and previously undeveloped or car park plot within
the Leisure Park to ensure continuity of service (with the expectation that the new facility
is to be operational before decommissioning the existing Aquadrome).  

As a minimum, the new health and leisure centre should provide a mix of facilities that will
meet the requirements of the Council's emerging Leisure and Recreation Needs
Assessment, summarised in the later part of this PIN. The main uses and activities to be
considered, subject to a viable business case, are also summarised at the end of this PIN.

The ambition is to deliver a destination leisure facility that will offer a mix of health and

https://www.basingstoke.gov.uk/leisureparkproposal)
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leisure activities to appeal to the broader range of residents within the borough and fun-
seekers from further afield. Albeit the offer should provide sufficient flexibility to ensure its
long-term management and operation is financially viable.

In determining the mix of facilities, the council has received various suggestions for
certain uses that exceed the usual mix of a borough-wide leisure centre and may typically
be provided by specialist operators. As part of this market engagement, we would like to
take the opportunity to utilise the skills and experience of the market and seek views on; 

i) whether there is an opportunity and support to include more specialist facilities in
addition to the more traditional models or 

ii) whether operators would recommend such specialist facilities are left for specialist
operators to deliver as a separate entity. For guidance only, this may include
comprehensive climbing and bouldering, three tier soft play, and in-door skating/BMX
course, but the council is keen to hear other suggestions where the market believes there
are other alternatives that would be feasible and viable.  

The project is at concept stage and we are using the PIN to seek to assess the extent of
interest from the private sector in working in partnership with the council to jointly shape
and develop the project, including the technical specifications and technical capabilities to
deliver the project.

As part of the response to the PIN, we are interested in hearing responses to the
questions provided in the long description. Responses should be sent to 
procurement@basingstoke.gov.uk

II.1.5) Estimated total value

Value excluding VAT: £40,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

45212212 - Construction work for swimming pool

II.2.3) Place of performance

NUTS codes

mailto:procurement@basingstoke.gov.uk
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UKJ3 - Hampshire and Isle of Wight

Main site or place of performance

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the
town centre on the Basingstoke Leisure Park.

II.2.4) Description of the procurement

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the
town centre on the Basingstoke Leisure Park. The Council is taking this opportunity to
undertake soft market testing and obtain feedback and advice as to possibilities for
delivery.

The existing Aquadrome was originally constructed as a lido over 40 years ago and has
been subject to extensions and refurbishments over the years to comprise a 25m
swimming pool, learner pool, lagoon pool with flumes, health suite with sauna, steam and
spa pool plus a 140 station gym and associated changing facilities. The facility is owned
by the Council and managed by an external management company on behalf of the
Basingstoke and Deane Leisure Community Trust (an independent charity) and the
Council. The existing contract and lease expire in December 2025 and will need to be re-
tendered.  

In February 2023, the Council adopted a new Leisure Park masterplan
(https://www.basingstoke.gov.uk/leisureparkproposal) with the ambition to create a real
landmark leisure destination, minutes from the M3 motorway infrastructure. The
masterplan is predicated upon the re-provision of the Aquadrome as an anchor health and
leisure facility within the redeveloped and reinvigorated 25 hectare leisure park. While
there is flexibility in the masterplan itself and may be subject to further review following a
recent change in Council leadership, the objective to replace the Aquadrome remains a
priority to the Council.

The council has an ambition to replace the Aquadrome with a modern and energy efficient
building, likely to be on an alternative and previously undeveloped or car park plot within
the Leisure Park to ensure continuity of service (with the expectation that the new facility
is to be operational before decommissioning the existing Aquadrome).  

As a minimum, the new health and leisure centre should provide a mix of facilities that will
meet the requirements of the Council's emerging Leisure and Recreation Needs
Assessment, summarised below. The main uses and activities to be considered, subject
to a viable business case, are summarised at the end of this PIN. The ambition is to
deliver a destination leisure facility that will offer a mix of health and leisure activities to

https://www.basingstoke.gov.uk/leisureparkproposal)
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appeal to the broader range of residents within the borough and fun-seekers from further
afield. Albeit the offer should provide sufficient flexibility to ensure its long-term
management and operation is financially viable.

Summary of Emerging Leisure and Recreation Needs Assessment 2023 for the
Aquadrome:

Swimming:

• The redevelopment of the Aquadrome to provide flexible water space to meet
recreational and training / competition needs for short course swimming. 

Health and Fitness:

• Whilst recent investment has been made to address the need, as part of any
redevelopment of the Aquadrome, assess the demand and feasibility of replacing or
expanding the health and fitness provision as part of the Basingstoke Aquadrome to
accommodate new demand from housing and population growth and the need for
additional studio space for group exercise.  

Climbing:

• Consider the needs/business case for providing a climbing facility as part of the
redevelopment of the Aquadrome.  

In determining the mix of facilities, the council has received various suggestions for
certain uses that exceed the usual mix of a borough-wide leisure centre and may typically
be provided by specialist operators. As part of this market engagement, we would like to
take the opportunity to utilise the skills and experience of the market and seek views on; 

i) whether there is an opportunity and support to include more specialist facilities in
addition to the more traditional models or 

ii) whether operators would recommend such specialist facilities are left for specialist
operators to deliver as a separate entity. For guidance only, this may include
comprehensive climbing and bouldering, three tier soft play, and in-door skating/BMX
course, but the council is keen to hear other suggestions where the market believes there
are other alternatives that would be feasible and viable.  

To enable the delivery of the council's vision, BDBC is looking to work with industry
partners to design and construct a new health and leisure facility and to appoint a partner
to undertake the on-going management of the facility on a long-term basis. The detailed
business model, final facility mix and specifications will be developed in partnership with
private sector partners.
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In delivering this replacement health and leisure facility the council is looking to engage
with the market to understand how this can be best achieved and to ascertain whether
there is sufficient interest from potential contractors and leisure operators to commence a
procurement for a supplier(s). The council will welcome expressions of interest from
consortia.

The project is at concept stage and the purpose of this PIN is to seek to assess the extent
of interest from the private sector in working in partnership with the council to jointly shape
and develop the project, including the technical specifications and technical capabilities to
deliver the project.

As part of the response to the PIN, we are interested in hearing from leisure management
organisations, operators, developers and investors, or appropriately resourced consortia,
in public health and leisure facilities on the following points:

• Would there be interest in such a project concept from the private sector?

• What would make the project commercially attractive to directly invest in the project
development and implementation?

• Would there be interest in taking on the temporary management of the existing
Aquadrome from January 2026 before the new facility is open?

• What health and leisure facilities would be considered appropriate for a modern health
and leisure centre to encourage and maintain user demand and to optimise financial
returns?

• Would there be interest in providing more specialist facilities for example a 3 tier soft
play facility over a more typical leisure centre offer, or a full climbing and bouldering
facility over a clip 'n' climb offer and would this be viable?

• What other specialist facilities might be considered appropriate or viable?

• What delivery model would be most suitable to develop and implement the project?

• What information and scope would the private sector expect to see in a future
procurement exercise?

• Would private sector organisations be interested and capable of responding to a full,
future procurement exercise?

• What is the thought on delivering more comprehensive/specialist facilities as part of a
public leisure centre?  
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• Any other specific thoughts, comments or expertise on the proposed scheme which
private sector organisations feel may be beneficial.

Whilst the Council has listed a specified set of questions above, we welcome additional
feedback and explanations on the areas outlined from interested and experienced market
providers. The purpose of this exercise is to gain a sufficient view and feedback from the
market on current conditions and future interest that would allow the council to deliver a
destination leisure facility which is viable in the long-term. Any additional comment or
feedback that providers wish to respond with, in addition to answers to the questions, can
be provided within their response document.

As the purpose of this PIN is solely to engage with the market and is non-binding the
Council is not seeking any commitment from the private sector at this stage but is keen to
understand how the Council and private sector partners could best work together to
deliver a health and leisure facility to replace the existing Aquadrome. 

Please note the contract value is to be determined although initial feasibility work is
indicating the construction of a new Aquadrome may exceed £40 million.

Any company wishing to state their interest and provide responses and feedback to this
PIN must provide their response electronically to the Councils procurement team by
emailing procurement@basingstoke.gov.uk by 4.30pm Friday 23rd June 2023.

II.2.14) Additional information

Whilst the Council has listed a specified set of questions above, we welcome additional
feedback and explanations on the areas outlined from interested and experienced market
providers. The purpose of this exercise is to gain a sufficient view and feedback from the
market on current conditions and future interest that would allow the council to deliver a
destination leisure facility which is viable in the long-term. Any additional comment or
feedback that providers wish to respond with, in addition to answers to the questions, can
be provided within their response document., but it must be noted that only responses to
the listed response method (by e-mail to procurement@basingstoke.gov.uk) will be
acceptable.

II.3) Estimated date of publication of contract notice

1 September 2024

mailto:procurement@basingstoke.gov.uk
mailto:procurement@basingstoke.gov.uk
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Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VI.3) Additional information

All information has been provided within the 'long description' section of this PIN.

Responses must be submitted by e-mail to procurement@basingstoke.gov.uk
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