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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/015162-2023

Planning
Market Engagement/ Feedback - Aquadrome in
Basingstoke and Deane

Basingstoke & Deane Borough Council

FO1: Prior information notice

Prior information only

Notice identifier: 2023/S 000-015162
Procurement identifier (OCID): ocds-h6vhtk-03cffc
Published 26 May 2023, 4:34pm

Section I: Contracting authority
I.1) Name and addresses

Basingstoke & Deane Borough Council

Civic Offices

BASINGSTOKE

RG214AH

Contact

Procurement Team

Email

procurement@basingstoke.gov.uk

Telephone


https://www.find-tender.service.gov.uk/Notice/015162-2023
https://www.find-tender.service.gov.uk/Notice/015162-2023
mailto:procurement@basingstoke.gov.uk
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+441256844844

Country

United Kingdom

Region code

UKJ3 - Hampshire and Isle of Wight

Justification for not providing organisation identifier
Not on any register

Internet address(es)

Main address

www.basingstoke.qov.uk

1.3) Communication

Additional information can be obtained from the above-mentioned address

1.4) Type of the contracting authority

Regional or local authority
1.5) Main activity

General public services

Section ll: Object

11.1) Scope of the procurement
11.1.1) Title
Market Engagement/ Feedback - AQuadrome in Basingstoke and Deane

Reference number


http://www.basingstoke.gov.uk
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PIN Aguadrome PRO0O0067
11.1.2) Main CPV code

¢ 45212000 - Construction work for buildings relating to leisure, sports, culture, lodging
and restaurants

11.1.3) Type of contract
Works
11.1.4) Short description

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the town
centre on the Basingstoke Leisure Park. The Council is taking this opportunity to undertake
soft market testing and obtain feedback and advice as to possibilities for delivery.

The existing Agquadrome was originally constructed as a lido over 40 years ago and has been
subject to extensions and refurbishments over the years to comprise a 25m swimming pool,
learner pool, lagoon pool with flumes, health suite with sauna, steam and spa pool plus a 140
station gym and associated changing facilities. The facility is owned by the Council and
managed by an external management company on behalf of the Basingstoke and Deane
Leisure Community Trust (an independent charity) and the Council. The existing contract
and lease expire in December 2025 and will need to be re-tendered.

In February 2023, the Council adopted a new Leisure Park masterplan
(https://www.basingstoke.gov.uk/leisureparkproposal) with the ambition to create a real
landmark leisure destination, minutes from the M3 motorway infrastructure. The masterplan
is predicated upon the re-provision of the Aquadrome as an anchor health and leisure facility
within the redeveloped and reinvigorated 25 hectare leisure park. While there is flexibility in
the masterplan itself and may be subject to further review following a recent change in
Council leadership, the objective to replace the Aquadrome remains a priority to the Council.

The council has an ambition to replace the Aquadrome with a modern and energy efficient
building, likely to be on an alternative and previously undeveloped or car park plot within the
Leisure Park to ensure continuity of service (with the expectation that the new facility is to be
operational before decommissioning the existing Aquadrome).

As a minimum, the new health and leisure centre should provide a mix of facilities that will
meet the requirements of the Council's emerging Leisure and Recreation Needs Assessment,
summarised in the later part of this PIN. The main uses and activities to be considered,
subject to a viable business case, are also summarised at the end of this PIN.


https://www.basingstoke.gov.uk/leisureparkproposal
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The ambition is to deliver a destination leisure facility that will offer a mix of health and
leisure activities to appeal to the broader range of residents within the borough and fun-
seekers from further afield. Albeit the offer should provide sufficient flexibility to ensure its
long-term management and operation is financially viable.

In determining the mix of facilities, the council has received various suggestions for certain
uses that exceed the usual mix of a borough-wide leisure centre and may typically be
provided by specialist operators. As part of this market engagement, we would like to take
the opportunity to utilise the skills and experience of the market and seek views on;

i) whether there is an opportunity and support to include more specialist facilities in addition
to the more traditional models or

i) whether operators would recommend such specialist facilities are left for specialist
operators to deliver as a separate entity. For guidance only, this may include comprehensive
climbing and bouldering, three tier soft play, and in-door skating/BMX course, but the
council is keen to hear other suggestions where the market believes there are other
alternatives that would be feasible and viable.

The project is at concept stage and we are using the PIN to seek to assess the extent of
interest from the private sector in working in partnership with the council to jointly shape and
develop the project, including the technical specifications and technical capabilities to
deliver the project.

As part of the response to the PIN, we are interested in hearing responses to the questions
provided in the long description. Responses should be sent to
procurement@basingstoke.qov.uk

11.1.5) Estimated total value

Value excluding VAT: £40,000,000

11.1.6) Information about lots

This contract is divided into lots: No

11.2) Description

11.2.2) Additional CPV code(s)

e 45212212 - Construction work for swimming pool

11.2.3) Place of performance


mailto:procurement@basingstoke.gov.uk
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NUTS codes
e UKJ3 - Hampshire and Isle of Wight
Main site or place of performance

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the town
centre on the Basingstoke Leisure Park.

11.2.4) Description of the procurement

Basingstoke and Deane Borough Council is considering the provision of a replacement
health and leisure facility for the existing Aquadrome, located towards the west of the town
centre on the Basingstoke Leisure Park. The Council is taking this opportunity to undertake
soft market testing and obtain feedback and advice as to possibilities for delivery.

The existing Agquadrome was originally constructed as a lido over 40 years ago and has been
subject to extensions and refurbishments over the years to comprise a 25m swimming pool,
learner pool, lagoon pool with flumes, health suite with sauna, steam and spa pool plus a140
station gym and associated changing facilities. The facility is owned by the Council and
managed by an external management company on behalf of the Basingstoke and Deane
Leisure Community Trust (an independent charity) and the Council. The existing contract
and lease expire in December 2025 and will need to be re-tendered.

In February 2023, the Council adopted a new Leisure Park masterplan
(https://www.basingstoke.gov.uk/leisureparkproposal) with the ambition to create a real
landmark leisure destination, minutes from the M3 motorway infrastructure. The masterplan
is predicated upon the re-provision of the Aquadrome as an anchor health and leisure facility
within the redeveloped and reinvigorated 25 hectare leisure park. While there is flexibility in
the masterplan itself and may be subject to further review following a recent change in
Council leadership, the objective to replace the Aquadrome remains a priority to the Council.

The council has an ambition to replace the Aquadrome with a modern and energy efficient
building, likely to be on an alternative and previously undeveloped or car park plot within the
Leisure Park to ensure continuity of service (with the expectation that the new facility is to be
operational before decommissioning the existing Aquadrome).

As a minimum, the new health and leisure centre should provide a mix of facilities that will
meet the requirements of the Council's emerging Leisure and Recreation Needs Assessment,
summarised below. The main uses and activities to be considered, subject to a viable
business case, are summarised at the end of this PIN. The ambition is to deliver a destination
leisure facility that will offer a mix of health and leisure activities to appeal to the broader
range of residents within the borough and fun-seekers from further afield. Albeit the offer


https://www.basingstoke.gov.uk/leisureparkproposal
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should provide sufficient flexibility to ensure its long-term management and operation is
financially viable.

Summary of Emerging Leisure and Recreation Needs Assessment 2023 for the Aquadrome:
Swimming:

* The redevelopment of the Aquadrome to provide flexible water space to meet recreational
and training / competition needs for short course swimming.

Health and Fitness:

* Whilst recent investment has been made to address the need, as part of any redevelopment
of the Aquadrome, assess the demand and feasibility of replacing or expanding the health
and fitness provision as part of the Basingstoke Aquadrome to accommodate new demand
from housing and population growth and the need for additional studio space for group
exercise.

Climbing:

* Consider the needs/business case for providing a climbing facility as part of the
redevelopment of the Aquadrome.

In determining the mix of facilities, the council has received various suggestions for certain
uses that exceed the usual mix of a borough-wide leisure centre and may typically be
provided by specialist operators. As part of this market engagement, we would like to take
the opportunity to utilise the skills and experience of the market and seek views on;

i) whether there is an opportunity and support to include more specialist facilities in addition
to the more traditional models or

i) whether operators would recommend such specialist facilities are left for specialist
operators to deliver as a separate entity. For guidance only, this may include comprehensive
climbing and bouldering, three tier soft play, and in-door skating/BMX course, but the
council is keen to hear other suggestions where the market believes there are other
alternatives that would be feasible and viable.

To enable the delivery of the council's vision, BDBC is looking to work with industry partners
to design and construct a new health and leisure facility and to appoint a partner to
undertake the on-going management of the facility on a long-term basis. The detailed
business model, final facility mix and specifications will be developed in partnership with
private sector partners.

In delivering this replacement health and leisure facility the council is looking to engage with
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the market to understand how this can be best achieved and to ascertain whether there is
sufficient interest from potential contractors and leisure operators to commence a
procurement for a supplier(s). The council will welcome expressions of interest from
consortia.

The project is at concept stage and the purpose of this PIN is to seek to assess the extent of
interest from the private sector in working in partnership with the council to jointly shape and
develop the project, including the technical specifications and technical capabilities to
deliver the project.

As part of the response to the PIN, we are interested in hearing from leisure management
organisations, operators, developers and investors, or appropriately resourced consortia, in
public health and leisure facilities on the following points:

* Would there be interest in such a project concept from the private sector?

* What would make the project commercially attractive to directly invest in the project
development and implementation?

* Would there be interest in taking on the temporary management of the existing Aquadrome
from January 2026 before the new facility is open?

* What health and leisure facilities would be considered appropriate for a modern health and
leisure centre to encourage and maintain user demand and to optimise financial returns?

* Would there be interest in providing more specialist facilities for example a 3 tier soft play
facility over a more typical leisure centre offer, or a full climbing and bouldering facility over a
clip 'n' climb offer and would this be viable?

* What other specialist facilities might be considered appropriate or viable?

* What delivery model would be most suitable to develop and implement the project?

* What information and scope would the private sector expect to see in a future procurement
exercise?

* Would private sector organisations be interested and capable of responding to a full, future
procurement exercise?

* What is the thought on delivering more comprehensive/specialist facilities as part of a
public leisure centre?

* Any other specific thoughts, comments or expertise on the proposed scheme which private
sector organisations feel may be beneficial.
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Whilst the Council has listed a specified set of questions above, we welcome additional
feedback and explanations on the areas outlined from interested and experienced market
providers. The purpose of this exercise is to gain a sufficient view and feedback from the
market on current conditions and future interest that would allow the council to deliver a
destination leisure facility which is viable in the long-term. Any additional comment or
feedback that providers wish to respond with, in addition to answers to the questions, can be
provided within their response document.

As the purpose of this PIN is solely to engage with the market and is non-binding the Council
is not seeking any commitment from the private sector at this stage but is keen to
understand how the Council and private sector partners could best work together to deliver
a health and leisure facility to replace the existing Aquadrome.

Please note the contract value is to be determined although initial feasibility work is
indicating the construction of a new Aquadrome may exceed £40 million.

Any company wishing to state their interest and provide responses and feedback to this PIN
must provide their response electronically to the Councils procurement team by emailing
procurement@basingstoke.gov.uk by 4.30pm Friday 23rd June 2023.

1.2.14) Additional information

Whilst the Council has listed a specified set of questions above, we welcome additional
feedback and explanations on the areas outlined from interested and experienced market
providers. The purpose of this exercise is to gain a sufficient view and feedback from the
market on current conditions and future interest that would allow the council to deliver a
destination leisure facility which is viable in the long-term. Any additional comment or
feedback that providers wish to respond with, in addition to answers to the questions, can be
provided within their response document., but it must be noted that only responses to the
listed response method (by e-mail to procurement@basingstoke.gov.uk) will be acceptable.

11.3) Estimated date of publication of contract notice

1September 2024

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes


mailto:procurement@basingstoke.gov.uk
mailto:procurement@basingstoke.gov.uk
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Section VI. Complementary information

VI.3) Additional information

All information has been provided within the 'long description' section of this PIN.

Responses must be submitted by e-mail to procurement@basingstoke.gov.uk



mailto:procurement@basingstoke.gov.uk
http://www.tcpdf.org

	Section I: Contracting authority
	I.1) Name and addresses
	I.3) Communication
	I.4) Type of the contracting authority
	I.5) Main activity

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description
	II.1.5) Estimated total value
	II.1.6) Information about lots

	II.2) Description
	II.2.2) Additional CPV code(s)
	II.2.3) Place of performance
	II.2.4) Description of the procurement
	II.2.14) Additional information

	II.3) Estimated date of publication of contract notice

	Section IV. Procedure
	IV.1) Description
	IV.1.8) Information about the Government Procurement Agreement (GPA)


	Section VI. Complementary information
	VI.3) Additional information


		2025-07-19T14:21:07+0100
	TCPDF




