

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/015199-2026>

Not applicable

Design & Build of New Passenger Vessel

Shetland Islands Council

F14: Notice for changes or additional information

Notice identifier: 2026/S 000-015199

Procurement identifier (OCID): ocds-h6vhtk-061266

Published 19 February 2026, 12:22pm

Section I: Contracting authority/entity

I.1) Name and addresses

Shetland Islands Council

8 North Ness Business Park

Lerwick, Shetland

ZE1 0LZ

Contact

Graeme MacDonald - Procurement Manager

Email

contract.admin@shetland.gov.uk

Telephone

+44 1595744595

Country

United Kingdom

NUTS code

UKM66 - Shetland Islands

Internet address(es)

Main address

<http://www.shetland.gov.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00402

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Design & Build of New Passenger Vessel

Reference number

I/38/25

II.1.2) Main CPV code

- 34512100 - Ferry boats

II.1.3) Type of contract

Supplies

II.1.4) Short description

The requirement is for a new 33m Class B Ro-Ro passenger vessel to operate on Shetland's routes as a relief vessel (the "Vessel"). The Vessel must be built and delivered to the Council in Shetland, Scotland by 31st March 2029. The Council has a strong preference for an earlier handover of 31st October 2028.

The contract awarded will be BIMCO NEWBUILDCON with amendments, as described in more detail in the draft Invitation to Negotiate ("ITN") included in the Procurement Documents (the "Contract").

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2026/S 000-008213](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

2 March 2026

Local time

12:00pm

Read

Date

9 March 2026

Local time

12:00pm

Section number

IV.2.3

Place of text to be modified

Estimated date of dispatch of invitations

Instead of

Date

11 March 2026

Read

Date

24 March 2026

VII.2) Other additional information

1 week extension