

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/015357-2024>

Not applicable

Framework agreement for marine survey, analysis & interpretation

Scottish Natural Heritage

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-015357

Procurement identifier (OCID): ocds-h6vhtk-0457b3

Published 14 May 2024, 4:42pm

Section I: Contracting authority/entity

I.1) Name and addresses

Scottish Natural Heritage

Great Glen House, Leachkin Road

Inverness

IV3 8NW

Contact

Procurement Team

Email

contract.advertising@nature.scot

Telephone

+44 1463725097

Country

United Kingdom

NUTS code

UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Internet address(es)

Main address

<http://www.nature.scot>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00383

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Framework agreement for marine survey, analysis & interpretation

Reference number

PP1282

II.1.2) Main CPV code

- 71354500 - Marine survey services

II.1.3) Type of contract

Services

II.1.4) Short description

NatureScot wish to establish a Framework Agreement for Marine Survey, Analysis and Interpretation to Support Nature Conservation. Full details are in the attached Statement of Requirements.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2024/S 000-014566](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

6 June 2024

Local time

5:00pm

Read

Date

10 June 2024

Local time

9:30am

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

6 June 2024

Local time

5:00pm

Read

Date

10 June 2024

Local time

9:30am

VII.2) Other additional information

A request via the Notice Q&A was made for a 1-week deadline extension - the Project Manager has instead agreed to extend the deadline as above.