This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/015747-2023

Not applicable

St James' Playing Field Modular Pavilion

Renfrewshire Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-015747

Procurement identifier (OCID): ocds-h6vhtk-03b231

Published 2 June 2023, 3:59pm

Section I: Contracting authority/entity

I.1) Name and addresses

Renfrewshire Council

Renfrewshire House, Cotton Street

Paisley

PA1 1JB

Email

louise.bishop@renfrewshire.gov.uk

Telephone

+44 3003000300

Country

United Kingdom

NUTS code

UKM83 - Inverclyde, East Renfrewshire and Renfrewshire

Internet address(es)

Main address

http://www.renfrewshire.gov.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00400

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

St James' Playing Field Modular Pavilion

Reference number

RC-CPU-22-237

II.1.2) Main CPV code

• 44211100 - Modular and portable buildings

II.1.3) Type of contract

Supplies

II.1.4) Short description

The purpose of this project is to seek a suitably qualified and experienced contractor to supply and erect 2 separate prefabricated modular buildings for use as changing pavilions on the existing St. James' site. The contractor will also be responsible for full Building Warrant submission including structural design of the entire Modular Building superstructure and substructure, inclusive of foundation slabs and any piling alongside all other necessary design information to obtain a Building Warrant for the entire project.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: <u>2023/S 000-013165</u>

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

9 June 2023

Local time

12:00pm

Read

Date

16 June 2023

Local time

12:00pm

VII.2) Other additional information

An extension was requested by a contractor and agreed by The Council.