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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/015847-2024 

Planning

GHFT Pathology Managed Service

Gloucestershire Hospitals NHS Foundation Trust

F01: Prior information notice
Prior information only  
Notice identifier: 2024/S 000-015847
Procurement identifier (OCID): ocds-h6vhtk-0468e3  
Published 20 May 2024, 12:28pm

Section I: Contracting authority

I.1) Name and addresses

Gloucestershire Hospitals NHS Foundation Trust

Alexandra House, Cheltenham General Hospital, Sandford Road

Gloucester

GL53 7AN

Contact

Daniel Kirkbride

Email

dan.kirkbride@nhs.net

Telephone

+44 7766457290

Country

https://www.find-tender.service.gov.uk/Notice/015847-2024
https://www.find-tender.service.gov.uk/Notice/015847-2024
mailto:dan.kirkbride@nhs.net
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United Kingdom

Region code

UKK1 - Gloucestershire, Wiltshire and Bristol/Bath area

Internet address(es)

Main address

https://www.gloshospitals.nhs.uk/

Buyer's address

https://www.gloshospitals.nhs.uk/

I.3) Communication

Additional information can be obtained from the above-mentioned address

Electronic communication requires the use of tools and devices that are not generally
available. Unrestricted and full direct access to these tools and devices is possible, free of
charge, at

https://health-family.force.com/s/Welcome

I.4) Type of the contracting authority

Ministry or any other national or federal authority

I.5) Main activity

Health

https://www.gloshospitals.nhs.uk/
https://www.gloshospitals.nhs.uk/
https://health-family.force.com/s/Welcome
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

GHFT Pathology Managed Service

II.1.2) Main CPV code

71900000 - Laboratory services

II.1.3) Type of contract

Services

II.1.4) Short description

Gloucestershire Hospitals NHS Foundation Trust (GHFT) Pathology department is critical
in supporting the delivery of a high-quality, first-class clinical service that can meet the
demand and needs of the acute Trust and our One Gloucestershire partners
(Gloucestershire Primary care, Gloucestershire Health and Care NHS Foundation Trust),
South Worcestershire Primary care, private healthcare providers and other out of county
NHS healthcare organisations. The Pathology departments are spread across two sites
(Gloucestershire Royal Hospital (GRH) and Cheltenham General Hospital (CGH)), with
Haematology, Blood transfusion, and Chemical Pathology provided at both sites due to
the acute clinical services at each site. Cellular Pathology services are consolidated and
are based at CGH, and Immunology and Microbiology services are consolidated and are
based at GRH.

THE NECESSITY OF PATHOLOGY SERVICE TRANSFORMATION
Pathology services form the backbone of modern healthcare, with 70-80% of clinical
decisions and 95% of chronic disease pathways relying on their input. Several managed
service contracts that support these critical services at GHFT are due to expire, and
replacing these contracts is a minimum requirement to ensure the ongoing provision of
pathology services, which are fundamental to almost every aspect of patient care.

INCREASING DEMAND AND COMPLEXITY
Over the past decade, national and local demand for pathology services has surged,
becoming more complex and diverse. However, the ability to deliver a fit for the future
pathology service is currently constrained by the estate occupied by the Pathology
departments. Each discipline within Pathology has unique requirements for space,
processing capacity, storage capacity, temperature control, and layout. Presenting
workflow challenges that need to be reconfigured to achieve operational efficiency, lean
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processes, and income-generating capacity.

THE CASE FOR CHANGE
The case for transforming pathology services has been outlined from two primary
sources: a review of the strategic context (national, local, organisational, and
departmental) and initial engagement with internal stakeholders. These sources have
aligned in identifying key areas that need to be addressed:
- Upcoming Contract Expirations: Pathology have three critical managed equipment
service contracts nearing their expiration dates within the next 12 to 18 months. To
maintain uninterrupted service provision, proactive measures must be taken.
- Aging Equipment: Outdated and increasingly unreliable equipment is leading to delays in
service provision.
- Insufficient and Inefficient Use of Space: The current facilities do not optimally utilise
available space, hindering efficient operations.
- Capacity and Process Inefficiencies: Growing demand and inefficient processes are
straining the ability to meet current service requirements.
- Inefficient Resource Utilisation: Resources are not being used optimally, due to lack of
lean and automated processes, leading to inefficiencies and potential waste.
- Ineffective Contract Management: Existing contract arrangements and contract
management practices hinder effective supplier performance management.

THE PATH FORWARD
To address these challenges, a comprehensive transformation of pathology services is
necessary. This transformation should encompass facility upgrades, process
optimisations, equipment modernisation, and effective contract management strategies.
By doing so, GHFT Pathology can not only meet the growing demand for services but
also position itself as a provider of bespoke analytical suites, generating additional
revenue streams through collaborations with other NHS organisations, research and
innovation entities, and private sector partners.

II.1.5) Estimated total value

Value excluding VAT: £300,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

33124100 - Diagnostic devices

33141625 - Diagnostic kits
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33124110 - Diagnostic systems

33124130 - Diagnostic supplies

33696500 - Laboratory reagents

38434000 - Analysers

51430000 - Installation services of laboratory equipment

71900000 - Laboratory services

33190000 - Miscellaneous medical devices and products

33140000 - Medical consumables

II.2.3) Place of performance

NUTS codes

UKK1 - Gloucestershire, Wiltshire and Bristol/Bath area

Main site or place of performance

Gloucestershire Royal Hospital (Great Western Road, Gloucester, Gloucestershire, GL1
3NN)
Cheltenham General Hospital (Sandford Road, Cheltenham, Gloucestershire, GL53 7AN)

II.2.4) Description of the procurement

See "VI.3.0.1 Additional information"

II.2.14) Additional information

See "VI.3.0.1 Additional information"

II.3) Estimated date of publication of contract notice

25 November 2024
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Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VI.3) Additional information

SCOPE
Gloucestershire Hospitals NHS Foundation Trust (GHFT) aims to procure a managed
service contract(s) to support the operations of various Pathology departments at
Gloucestershire Royal Hospital and Cheltenham General Hospital.
This Prior Information Notice serves to notify potential suppliers about GHFT's intention to
initiate the procurement process. The specialisms within the scope of this procurement
exercise are:
• Pre & Post Analytics
• Cellular Pathology
• Chemical Pathology
• Haematology, Immunology & Transfusion medicine
• Infection Sciences
It has not yet been formally decided whether Point of Care testing is within the scope of
this procurement.

THE MANAGED SERVICE
• The scope of the Managed Service includes:
• The provision and maintenance of all pathology equipment, associated IT interfaces,
middleware, and licenses
• The provision of all associated consumables, reagents, test kits, quality
control/calibration material essential for the delivery of the activity
• The transferring of existing assets and contracts
• The end-to-end management and delivery of the Supply Chain, incorporating all
products and the execution of a full Inventory Management System
This procurement exercise is not intended to be an outsourcing of the services to another
provider. Instead, it is the provision and management of the equipment, technology,
reagents, and other consumables. GHFT will provide the facilities for the suppliers to
install their equipment and deliver their consumables and services, but GHFT's pathology
department will provide the staff to operate the equipment and deliver the
results/outcomes daily.
Due to the complex nature of these services, there is a requirement for flexibility in the
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procurement of often highly specialised, limited-option equipment, IT solutions, and
consumables.

PRE-MARKET ENGAGEMENT
The Prior Information Notice aims to notify suppliers of this forthcoming procurement and
seek expressions of interest from potential suppliers to participate in pre-market
engagement activities (involving 'no obligation' site visits, response to a questionnaire,
and attending meetings to provide feedback on the intended approach and present
potential solutions). The Trust intends to commence this pre-market engagement by
providing an opportunity for potential suppliers to visit the sites between May 28, 2024,
and June 7, 2024. Further meetings will be planned for the end of June/beginning of July
for suppliers to provide feedback.
To express your interest and for further information on site visits and the questionnaire,
please refer to the documentation on Atamis, project ref 'C286110 GHFT Pathology
Managed Service,' but please try to confirm your participation in pre-market engagement
activities and your preference for a site visit by May 23, 2024.
Prior to the publication of the contract notice, GHFT will endeavour to share draft
specifications, over-arching terms and conditions, and other relevant tender
documentation, although this cannot be guaranteed.

PROCUREMENT PROCESS & TIMESCALES
The routes for procuring the managed service contract will be subject to the new
Procurement Regulations 2024, due to take effect from October 2024, which replaces the
Public Contracts Regulations 2015.
GHFT will undertake its own procurement process, as opposed to using an existing route
to market (i.e., via a Framework Agreement), as the complexities involved in this
procurement are better addressed through running their own procedure and using
documentation bespoke to their requirements/approach.
The formal publication of the procurement is planned for November/December 2024, and
the Authority intends to work to a timescale to ensure that the award of the contract is
complete by October 2025, to coincide with the end of their largest managed service
contract, with an implementation period thereafter.
The most advantageous combination of cost, quality, and sustainability to meet the
requirements has yet to be discussed in detail but should look to give greater benefit to
suppliers who can better address the problem statements while offering value for money.
The Authority reserves the right to change its approach, the scope of the procurement, the
procurement procedure, and timelines as a result of the pre-market engagement or any
further engagement. For the avoidance of doubt, suppliers do not need to participate in
the pre-market engagement activities to be eligible to submit a formal bid when the
procurement formally commences.

FINANCIALS
The Total Cost of Ownership is projected to fall within the range of £143 million to £225
million, excluding VAT. This estimate is based on contract durations spanning a minimum
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of 10 years to a maximum of 15 years. The primary cost driver is rooted in current
spending levels, with anticipated growth rates, inflation rates, and a risk component
incorporated into the cost estimates. The projections have been designed with built-in
flexibility, allowing for the repatriation of tests and the ability to adapt to regulatory
changes, technological advancements, evolving industry practices, and equipment
refresh. However, costs for construction and enabling works are not included in the
figures above but are intended to be clarified as part of pre-market engagement activities.
NOTE: The trust is planning but has yet to receive approval for moving the Mortuary out
the current spaced occupied at Gloucestershire Royal Hospital; this creates an
opportunity for this space to be utilised by the Pathology departments. As part of pre-
market engagement we are asking potential suppliers to look at the entire footprint
currently occupied by the pathology departments and the mortuary, to develop high level
proposals and costings as to how the space can best be utilised, to improve workflow and
enable greater collocation at the same site and on the same floor

Invoiced spend with suppliers currently InScope for the most recent 12-month period is
circa £11.02M (Qty 139 suppliers), where the top 50 suppliers represent 97.2% of spend,
and the top 10 suppliers represent 80% of spend. NOTE: Expenditure with other NHS
bodies is mostly linked with send-away tests, apart from NHS Supply Chain, where
expenditure is mostly on consumables.

CONTACTS
Please direct any and all inquiries about this procurement via Atamis; no direct contact is
to be made with Trust staff.
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