This is a published notice on the Find a Tender service: https://www.find-

tender.service.gov.uk/Notice/015964-2023

Planning

AMP8 Capital Procurements
United Utilities Water Limited

F04: Periodic indicative notice — utilities

Periodic indicative notice only

Notice identifier: 2023/S 000-015964

Procurement identifier (OCID): ocds-h6vhtk-036534
Published 6 June 2023, 12:56pm

Section I: Contracting entity
I.1) Name and addresses

United Utilities Water Limited

Lingley Mere Business Park
Warrington

WAS5 3LP

Contact

Jen Mclintyre

Email

AMP8Procurements@uuplc.co.uk

Country
United Kingdom

Region code
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UKD - North West (England)
National registration number
02366678

Internet address(es)

Main address

https://www.unitedutilities.com
Buyer's address

https://uk.eu-supply.com/ctm/Company/CompanyInformation/Index/43984

1.3) Communication
Additional information can be obtained from the above-mentioned address
1.6) Main activity

Water


EXTLINK
EXTLINK
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Section II: Object

Il.1) Scope of the procurement
I1.1.1) Title

AMP8 Capital Procurements

I1.1.2) Main CPV code

* 45000000 - Construction work

I1.1.3) Type of contract

Works

I1.1.4) Short description

United Utilities (UU) AMP8 Capital Programme will be significantly larger than previous
AMP periods with an indicative programme value ~£7.0bn. Spend on future AMP’s is
expected to continue at these levels and potentially increase further.

UU will publish Calls for Competition to secure a range of supply chain partners for the
delivery of the AMP8 and AMP9 Capital Programme. The AMP8 regulatory period will run
from April 2025 to March 2030.

To facilitate the Delivery Strategy UU are seeking long term partners over several
procurement activities which will take place over the next 18 months in order to meet the
needs of the business.

I1.1.5) Estimated total value

Value excluding VAT: £14,000,000,000

11.1.6) Information about lots

This contract is divided into lots: No

11.2) Description
11.2.2) Additional CPV code(s)
e 45200000 - Works for complete or part construction and civil engineering work

* 45220000 - Engineering works and construction works
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* 45221200 - Construction work for tunnels, shafts and subways

* 45231000 - Construction work for pipelines, communication and power lines

* 45231300 - Construction work for water and sewage pipelines

* 45240000 - Construction work for water projects

* 45247000 - Construction work for dams, canals, irrigation channels and aqueducts

* 45252000 - Construction works for sewage treatment plants, purification plants and refuse incineration
plants

* 45252120 - Water-treatment plant construction work

e 71000000 - Architectural, construction, engineering and inspection services

* 71248000 - Supervision of project and documentation

e 71300000 - Engineering services

e 71310000 - Consultative engineering and construction services

e 71320000 - Engineering design services

* 71541000 - Construction project management services

* 79415200 - Design consultancy services

* 90712400 - Natural resources management or conservation strategy planning services

11.2.3) Place of performance

NUTS codes
e UKD - North West (England)

11.2.4) Description of the procurement

United Utilities (UU) AMP8 Capital Programme will be significantly larger than previous
AMP periods with an indicative programme value ~£7.0bn. Spend on future AMP’s is
expected to continue at these levels and potentially increase further.

UU will publish Calls for Competition to secure a range of supply chain partners for the
delivery of the AMP8 and AMP9 Capital Programme. The AMP8 regulatory period will run
from April 2025 to March 2030.

Please refer to the attached tender specific documents for key information, including
anticipated programme values and dates for the following upcoming procurements.
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» PRO004685-Services-Framework-Strategic Solution Identification Partnership
» PRO004683-Works-Framework-Capital Delivery Partners

+ PRO004736-Works-Framwork-Build Only

* PRO004725-Works-Framework-Rainwater Management Solutions

Further information and dates for the following remaining AMP8 Procurement Programme
will be released in due course.

* Design Development Partner

* Specialist Modelling

» Commercial PMO and Estimating

Procurement events for the supply of goods for AMP8 will commence from late 2023.

To facilitate the Delivery Strategy UU are seeking long term partners over several
procurement activities which will take place over the next 18 months in order to meet the
needs of the business.

11.3) Estimated date of publication of contract notice

17 July 2023

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2022/S 000-024598



/Notice/024598-2022
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Section VI. Complementary information
VI.3) Additional information
A launch event will take place on Thursday 29th June 2023.

To register your interest for the procurement and/ or the launch event, please contact the
AMP8Procurements@uuplc.co.uk Mailbox.
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