This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/016244-2021

Contract

Improved Access to General Practice North Hampshire

NHS Southampton, Hampshire and Isle of Wight Clinical Commissioning Group

F20: Modification notice

Notice identifier: 2021/S 000-016244

Procurement identifier (OCID): ocds-h6vhtk-02c6e6

Published 12 July 2021, 3:58pm

Section I: Contracting authority/entity

I.1) Name and addresses

NHS Southampton, Hampshire and Isle of Wight Clinical Commissioning Group

The Castle, Ground Floor, Castle Avenue, Winchester, Hampshire

Winchester

Contact

Celine Machola - Rogers

Email

celine.machola@soeprocurement.nhs.uk

Telephone

+44 1489779175

Country

United Kingdom

NUTS code

UKJ3 - Hampshire and Isle of Wight

Internet address(es)

Main address

https://in-tendhost.co.uk/soepscommissioning

Buyer's address

https://in-tendhost.co.uk/soepscommissioning

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Improved Access to General Practice North Hampshire

Reference number

F11948

II.1.2) Main CPV code

• 85121100 - General-practitioner services

II.1.3) Type of contract

Services

II.2) Description

II.2.2) Additional CPV code(s)

• 85100000 - Health services

II.2.3) Place of performance

NUTS codes

• UKJ3 - Hampshire and Isle of Wight

Main site or place of performance

North Hampshire

II.2.4) Description of the procurement at the time of conclusion of the contract:

In April 2018 NHS North Hampshire CCG commenced a programme of piloting Improved Access to General Practice through general practices working collaboratively. In line with the NHS Five Year Forward View new models of care, governance and contractual arrangements, NHS North Hampshire intend to direct award Supplier Contracts for the provision of an Improved Access service for General Practice for its registered population. The Direct Award for new contractual arrangements will be from 1.10.2018 to 31.5.2021.

Modification notice is to extend the agreement from 1st June 2021 - 31st March 2022,

NHS Hampshire, Southampton and Isle of Wight Clinical Commissioning Group (North Hampshire only) is taking this interim approach to award this service to the existing Providers for the period 1st June 2021 - 31st March 2022, in the interest of providing effective, efficient and safe primary medical care to its registered population.

The following letter published by NHSE&I Letter template (england.nhs.uk) outlines that the responsibility for the delivery of Extended Access service will not be going to Primary care Networks (PCNs) from April 2021 as expected, and that this will be delayed for a further year. This is in response to the additional pressure GP practices are currently experiencing in delivering the COVID vaccination programme.

The CCG is therefore required to ensure a service runs until 31st March 2022. The option of going out to procurement on this contract is ruled on account of the timeframes. A procurement process would take 6 months, and mobilisation a further 3 to 6 months which would take near to the end of the contractual term. The CCG will therefore be extending the existing service for a further year and will be publishing a contract award notice to this effect in order to update the market.

Throughout the next year further work will be undertaken with PCNs to establish what the plan will be from April 2022. Engagement with patients and reviewing the service that has been in place will form a large part of ensuring that future provision is fit for purpose.

At this point it remains unknown what the PCN contract detail will look like. For example financial details and specific requirements in terms of operating hours and locations has not be published. This is expected sometime in Autumn 2021 when more plans can be made. By working at scale and sharing learning and expertise held within individual practices the CCG will improve patient safety and create greater efficiencies whilst reducing access inequalities and improving quality of care through investment in general practice. A Prior Information Notice stating the Commissioning Intentions was previously

published in the Official Journal of the European Union and Contracts Finder on 16th August 2018 (OJEU reference 2018/S 158-362131),

Please note there have been some changes to the legal statuses of the organisations named in the PIN as detailed below;

Camrose, Gillies and Hackwood Partnership

(previous trading name Acorn Health Partnership)

Mosaic Healthcare Please note change from previous PIN: includes part of B-Connected Care (Bramblys Grange Medical Practice and Cedar Medical Limited (Beggarwood Surgery and Rooksdown Surgery). Cedar Medical Limited was spilt on the 07/09/2019

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

36

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2018/S 158-362131

Section V. Award of contract/concession

Contract No

F11948

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

27 September 2018

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: Yes
V.2.3) Name and address of the contractor/concessionaire
Acorn Health Partnership
Basingstoke
Country
United Kingdom
NUTS code
UKJ3 - Hampshire and Isle of Wight
The contractor/concessionaire is an SME
Yes
V.2.3) Name and address of the contractor/concessionaire
A31 Group
North Hampshire
Country
United Kingdom
NUTS code
UKJ3 - Hampshire and Isle of Wight
The contractor/concessionaire is an SME
Yes
V.2.3) Name and address of the contractor/concessionaire

Whitewater Loddon

Country

Hook

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

V.2.3) Name and address of the contractor/concessionaire

Rural West Area

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

V.2.3) Name and address of the contractor/concessionaire

Mosaic Health

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

V.2.3) Name and address of the contractor/concessionaire

Bermuda & Marlowe Practice

Basingstoke

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

V.2.3) Name and address of the contractor/concessionaire

North Hampshire Urgent Care

Farnborough

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £3,101,347

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

NHS Hampshire, Southampton and Isle of Wight Clinical Commissioning Group

Winchester

Country

United Kingdom

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

• 85121100 - General-practitioner services

VII.1.3) Place of performance

NUTS code

• UKJ3 - Hampshire and Isle of Wight

Main site or place of performance

North Hampshire

VII.1.4) Description of the procurement:

NHS Hampshire, Southampton and Isle of Wight Clinical Commissioning Group (North Hampshire only) is taking this interim approach to award (extend the existing contracts) this service to the existing Providers for the period 1st June 2021 - 31st March 2022, in the interest of providing effective, efficient and safe primary medical care to its registered population.

The following letter published by NHSE&I Letter template (england.nhs.uk) outlines that the responsibility for the delivery of Extended Access service will not be going to Primary care Networks (PCNs) from April 2021 as expected, and that this will be delayed for a further year. This is in response to the additional pressure GP practices are currently experiencing in delivering the COVID vaccination programme.

The CCG is therefore required to ensure a service runs until 31st March 2022. The option of going out to procurement on this contract is ruled on account of the timeframes. A procurement process would take 6 months, and mobilisation a further 3 to 6 months which would take near to the end of the contractual term. The CCG will therefore be extending the existing service for a further year and will be publishing a contract award notice to this effect in order to update the market.

Throughout the next year further work will be undertaken with PCNs to establish what the plan will be from April 2022. Engagement with patients and reviewing the service that has been in place will form a large part of ensuring that future provision is fit for purpose.

At this point it remains unknown what the PCN contract detail will look like. For example financial details and specific requirements in terms of operating hours and locations has not be published. This is expected sometime in Autumn 2021 when more plans can be

made.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

10

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£998,510.27

VII.1.7) Name and address of the contractor/concessionaire

A31 Group

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Camrose, Gillies and Hackwood Partnership

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Mosaic Healthcare Please note change from previous PIN: includes part of B-Connected Care (Bramblys Grange Medical Practice and Cedar Medical Limited (Beggarwood Surgery and Rooksdown Surgery). Cedar Medical Limited was spilt on the 07/09/2019

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Rural West

North Hampshire

Country

United Kingdom

NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Whitewater Loddon

North Hampshire
Country
United Kingdom
NUTS code
UKJ3 - Hampshire and Isle of Wight
The contractor/concessionaire is an SME
Yes
VII.1.7) Name and address of the contractor/concessionaire
North Hampshire Urgent Care
Farnborough
Country
United Kingdom
NUTS code
UKJ3 - Hampshire and Isle of Wight
The contractor/concessionaire is an SME
Yes
VII.1.7) Name and address of the contractor/concessionaire
Whitewater Loddon
North Hampshire
Country
United Kingdom
NUTS code

• UKJ3 - Hampshire and Isle of Wight

The contractor/concessionaire is an SME

Yes

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

10 month extension to original contract due to NHS England letter and advice to secure current arrangements of Extended Access.

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

The following letter published by NHSE&I Letter template (england.nhs.uk) outlines that the responsibility for the delivery of Extended Access service will not be going to Primary care Networks (PCNs) from April 2021 as expected, and that this will be delayed for a further year. This is in response to the additional pressure GP practices are currently experiencing in delivering the COVID vaccination programme.

The CCG is therefore required to ensure a service runs until 31st March 2022. The option of going out to procurement on this contract is ruled on account of the timeframes. A procurement process would take 6 months, and mobilisation a further 3 to 6 months which would take near to the end of the contractual term. The CCG will therefore be extending the existing service for a further year and will be publishing a contract award notice to this effect in order to update the market.

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £3,101,347

Total contract value after the modifications

Value excluding VAT: £4,099,857