This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/016454-2021">https://www.find-tender.service.gov.uk/Notice/016454-2021</a>

Not applicable

# **Provision of Highways Asset Management Solution and Street Works Solution**

Leicester City Council

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-016454

Procurement identifier (OCID): ocds-h6vhtk-02c7b8

Published 14 July 2021, 10:46am

## Section I: Contracting authority/entity

## I.1) Name and addresses

Leicester City Council

Bosworth House, 9-15 Princess Road West

Leicester

LE1 6TH

#### Contact

Mrs Pamela Chirara

#### **Email**

pamela.chirara@leicester.gov.uk

## **Telephone**

+44 1164543502

#### Country

## United Kingdom

## **NUTS** code

UKF21 - Leicester

## Internet address(es)

Main address

http://www.leicester.gov.uk

Buyer's address

http://www.leicester.gov.uk

## **Section II: Object**

## II.1) Scope of the procurement

## II.1.1) Title

Provision of Highways Asset Management Solution and Street Works Solution

Reference number

DN552179

#### II.1.2) Main CPV code

• 48000000 - Software package and information systems

### II.1.3) Type of contract

Supplies

#### II.1.4) Short description

Leicester City Council (LCC) is seeking to procure an integrated Highways Asset

Management System (HAMS), to support its teams in the management and maintenance of

its primary highways assets. The solution will also have the potential to be expanded to support teams managing non-highway assets.

LCC recognise that the permitting of street works (LCC is a permitting authority) is a requirement that is ideally part of the HAMS solution, but that the DfT Street Manager system should ultimately make this need redundant. For that reason we are procuring the system in two lots:

- Lot 1 Highway Asset Management Solution
- Lot 2 Street Works Solution

# **Section VII. Changes**

Section number

## VII.1.2) Text to be corrected in the original notice

IV.2.2 Instead of Date 22 July 2021 Local time 10:00am Read Date 23 August 2021 Local time 10:00am Section number IV.2.7 Instead of Date 22 July 2021 Local time 10:00am Read Date 23 August 2021 Local time

10:00am