

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/016460-2021>

Not applicable

GLA 81872 - Post Occupancy Evaluation for the LLDC

London Legacy Development Corporation

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-016460

Procurement identifier (OCID): ocds-h6vhtk-02c260

Published 14 July 2021, 11:35am

Section I: Contracting authority/entity

I.1) Name and addresses

London Legacy Development Corporation

24 Montfichet Road

London

E20 1GR

Contact

Miss Amina Begum

Email

AMINABEGUM@TFL.GOV.UK

Telephone

+44 11245

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<https://tfl.gov.uk>

Buyer's address

<https://tfl.gov.uk>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

GLA 81872 - Post Occupancy Evaluation for the LLDC

Reference number

DN554026

II.1.2) Main CPV code

- 70000000 - Real estate services

II.1.3) Type of contract

Services

II.1.4) Short description

This process is being managed by Transport for London (TfL) on behalf of the London Legacy Development Corporation.

The process is being conducted under the Open Procedure under Public Contracts Regulations R27.

The London Legacy Development Corporation (LLDC) are seeking to appoint an experienced Consultant team to deliver a decisively engagement-led post occupancy evaluation (POE) for Chobham Manor (CM), the Corporation's first neighbourhood and at the first phase of the Corporation's second neighbourhood, East Wick (East Wick & Sweetwater or EWSW).

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2021/S 000-015084](#)

Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

II.2.7

Place of text to be modified

39 months

Instead of

Text

Duration of the contract, framework agreement or dynamic purchasing system

Duration in months:

39 months

Read

Text

Duration of the contract, framework agreement or dynamic purchasing system

Duration in months:

39 months