

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/017613-2022>

Planning

PPP Bulk and Bottled Gas Civils

Morgan Sindall Construction and Infrastructure

F01: Prior information notice

Prior information only

Notice identifier: 2022/S 000-017613

Procurement identifier (OCID): ocds-h6vhtk-034b73

Published 28 June 2022, 1:01pm

Section I: Contracting authority

I.1) Name and addresses

Morgan Sindall Construction and Infrastructure

Hinton House, Birchwood Road

Warrington

WA3 6AU

Contact

Amanya Shepherd

Email

Amanya.shepherd@morgansindall.com

Country

United Kingdom

NUTS code

UKD11 - West Cumbria

National registration number

042737754

Internet address(es)

Main address

<https://www.morgansindall.com/>

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

https://sharedsystems.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=15935&B=SELLAFIELD

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Other activity

Nuclear Decommissioning

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

PPP Bulk and Bottled Gas Civils

II.1.2) Main CPV code

- 45200000 - Works for complete or part construction and civil engineering work

II.1.3) Type of contract

Works

II.1.4) Short description

Balance of Plant work stream on the Replacement Analytical Project as part of PPP. To delivery / construct storage for bulk and bottle Gas facilities . Brickwork, blockwork, groundworks This could include ECI , Civils, construction, please note this list is not exhaustive

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKD11 - West Cumbria

Main site or place of performance

Sellafield Site

II.2.4) Description of the procurement

Balance of Plant work stream on the Replacement Analytical Project as part of PPP. To delivery / construct storage for bulk and bottle Gas facilities . Brickwork, blockwork, groundworks This could include ECI , Civils, construction, please note this list is not exhaustive

II.3) Estimated date of publication of contract notice

22 July 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No