

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/017620-2021>

Contract

Office Furniture

General Medical Council (GMC)

F20: Modification notice

Notice identifier: 2021/S 000-017620

Procurement identifier (OCID): ocds-h6vhtk-02cc42

Published 26 July 2021, 11:24am

Section I: Contracting authority/entity

I.1) Name and addresses

General Medical Council (GMC)

3 Hardman Street

Manchester

M3 3AW

Email

chris.park@gmc-uk.org

Telephone

+44 1619236340

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<http://www.gmc-uk.org>

Buyer's address

https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA19541

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Office Furniture

Reference number

GMC980

II.1.2) Main CPV code

- 39130000 - Office furniture

II.1.3) Type of contract

Supplies

II.2) Description

II.2.2) Additional CPV code(s)

- 39130000 - Office furniture

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement at the time of conclusion of the contract:

Provision of office furniture

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

36

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: [2019/S 011-020960](#)

Section V. Award of contract/concession

Contract No

GMC980

Title

Office Furniture

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

19 March 2019

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Penkeths Limited

2 Bassendale Road

Bromborough

CH62 3QL

Telephone

+44 7736274300

Country

United Kingdom

NUTS code

- UKD74 - Wirral

The contractor/concessionaire is an SME

No

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £800,000

Section VI. Complementary information

VI.3) Additional information

(MT Ref:223445)

VI.4) Procedures for review

VI.4.1) Review body

Public Procurement Review Service

Cabinet Office

London

Email

publicprocurementreview@cabinetoffice.gov.uk

Telephone

+44 3450103503

Country

United Kingdom

Internet address

<https://www.gov.uk/government/publications/public-procurement-review-service-scope-and-remit>

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

- 39130000 - Office furniture

VII.1.3) Place of performance

NUTS code

- UK - United Kingdom

VII.1.4) Description of the procurement:

Due to COVID-19 and a marked increase in furniture requirements for homeworkers coupled with the need to open a third Clinical Assessment Centre, we are adding 50% to the value of this contract

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

36

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£1,200,000

VII.1.7) Name and address of the contractor/concessionaire

Penkeths Limited

2 Bassendale Road

Bromborough

CH62 3QL

Telephone

+44 7736274300

Country

United Kingdom

NUTS code

- UKD74 - Wirral

The contractor/concessionaire is an SME

No

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Due to COVID-19 and a marked increase in furniture requirements for homeworkers coupled with the need to open a third Clinical Assessment Centre, we are adding 50% to the value of this contract

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Due to COVID-19 and a marked increase in furniture requirements for homeworkers coupled with the need to open a third Clinical Assessment Centre, we are adding 50% to the value of this contract

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £800,000

Total contract value after the modifications

Value excluding VAT: £1,200,000