This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/018035-2021">https://www.find-tender.service.gov.uk/Notice/018035-2021</a>

Contract

# **Model Office Fit-Out (Studios)**

STUDENT LOANS COMPANY LIMITED

F03: Contract award notice

Notice identifier: 2021/S 000-018035

Procurement identifier (OCID): ocds-h6vhtk-02cde1

Published 29 July 2021, 9:42am

## **Section I: Contracting authority**

## I.1) Name and addresses

STUDENT LOANS COMPANY LIMITED

100 Bothwell Street

**GLASGOW** 

G27JD

#### Contact

Michael Mullin

#### **Email**

michael mullin@slc.co.uk

#### **Telephone**

+44 7717701937

#### Country

United Kingdom

## **NUTS** code

UKC - North East (England)

## Internet address(es)

Main address

https://www.gov.uk/government/organisations/student-loans-company

# I.4) Type of the contracting authority

Body governed by public law

# I.5) Main activity

Education

## **Section II: Object**

## II.1) Scope of the procurement

#### II.1.1) Title

Model Office Fit-Out (Studios)

Reference number

2021-TR - 0097

#### II.1.2) Main CPV code

• 45420000 - Joinery and carpentry installation work

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

SLC are creating a post covid ways of working. Looking to a hybrid solution of working from the office and home. This means that office space will need to be changed to create a more flexible office, with more break out space for informal and formal meeting, more collaborative space for stand ups and team meetings and more flexible desking.

#### II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £188,842

### II.2) Description

#### II.2.3) Place of performance

**NUTS** codes

• UKC - North East (England)

Main site or place of performance

**Studios** 

The Memphis Building

Lingfield Point

McMullen Road

Darlington

County Durham

DL1 1RW

#### II.2.4) Description of the procurement

SLC are creating a post covid ways of working. Looking to a hybrid solution of working from the office and home. Meaning that office space will need to be changed to create a more flexible office, with more break out space for informal and formal meeting, more collaborative space for stand ups and team meetings and more flexible desking.

#### II.2.5) Award criteria

Quality criterion - Name: Access and egress of workers/equipment and staff during the course of this project. / Weighting: 15%

Quality criterion - Name: Please demonstrate how you will meet the deadline of 13th August 2021 and unforeseen site issues (within reason) to avoid any potential delays. / Weighting: 30%

Quality criterion - Name: Please provide details of recent projects of a similar nature (type and size) / Weighting: 15%

Price - Weighting: 40%

#### II.2.11) Information about options

Options: No

## Section IV. Procedure

### **IV.1) Description**

#### IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

• The procurement falls outside the scope of application of the regulations

Explanation:

The value of the contract falls below the threshold for publication in FTS.

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

### Section V. Award of contract

#### **Contract No**

2021-TR-0097

#### **Title**

Model Office Fit-out

A contract/lot is awarded: Yes

#### V.2) Award of contract

V.2.1) Date of conclusion of the contract

7 July 2021

#### V.2.2) Information about tenders

Number of tenders received: 1

Number of tenders received from SMEs: 1

Number of tenders received by electronic means: 1

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor

Hanlon Builders Limited

Glasgow

Country

**United Kingdom** 

**NUTS** code

• UKM - Scotland

The contractor is an SME

Yes

#### V.2.4) Information on value of contract/lot (excluding VAT)

Initial estimated total value of the contract/lot: £188,842

Total value of the contract/lot: £188,842

# **Section VI. Complementary information**

## VI.4) Procedures for review

VI.4.1) Review body

Royal Courts of Justice

The Strand, Holborn

London

Country

**United Kingdom**