This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/020760-2023">https://www.find-tender.service.gov.uk/Notice/020760-2023</a>

Not applicable

## Refurbishment of Northern Meeting Park, Inverness

The Highland Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-020760

Procurement identifier (OCID): ocds-h6vhtk-03de95

Published 19 July 2023, 11:52am

## **Section I: Contracting authority/entity**

### I.1) Name and addresses

The Highland Council

Council Headquarters, Glenurquhart Road

Inverness

IV35NX

#### Contact

**Contracts Team** 

#### **Email**

contracts.team@highland.gov.uk

#### **Telephone**

+44 1463702189

### Country

United Kingdom

#### **NUTS** code

UKM6 - Highlands and Islands

## Internet address(es)

Main address

http://www.highland.gov.uk/

Buyer's address

 $\frac{https://www.publiccontractsscotland.gov.uk/search/Search\_AuthProfile.aspx?ID=AA0004}{\underline{5}}$ 

# **Section II: Object**

### II.1) Scope of the procurement

### II.1.1) Title

Refurbishment of Northern Meeting Park, Inverness

Reference number

DI22026

### II.1.2) Main CPV code

• 45000000 - Construction work

### II.1.3) Type of contract

Works

#### II.1.4) Short description

Refurbishment of the historic category B listed grandstand and creation of a new pavilion within the grounds of the park.

# Section VI. Complementary information

## VI.6) Original notice reference

Notice number: <u>2023/S 000-018978</u>

# Section VII. Changes

# VII.1) Information to be changed or added

## the original notice

VII.1.2) Text to be corrected in
Section number
IV.2.2
Place of text to be modified
Time limit
Instead of
Date
18 August 2023
Local time
12:00pm
Read
Date
1 September 2023
Local time
12:00pm
Section number
IV.2.7
Place of text to be modified
Conditions for opening of tenders
Instead of

Date

18 August 2023	
Local time	
12:00pm	
Read	
Date	
1 September 2023	
Local time	

# VII.2) Other additional information

12:00pm

Due to time constraints its been agreed to extend the deadline