

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/020912-2023>

Award

NHS South Yorkshire ICB - Severe Mental Illness Physical Health Check Service.

NHS South Yorkshire ICB

F15: Voluntary ex ante transparency notice

Notice identifier: 2023/S 000-020912

Procurement identifier (OCID): ocds-h6vhtk-03e3ba

Published 20 July 2023, 11:40am

Section I: Contracting authority/entity

I.1) Name and addresses

NHS South Yorkshire ICB

722 Prince of Wales Road

Sheffield

S9 4EU

Email

syicb.procurement@nhs.net

Country

United Kingdom

Region code

UKE3 - South Yorkshire

Internet address(es)

Main address

<https://www.southyorkshire.icb.nhs.uk>

Buyer's address

<https://www.southyorkshire.icb.nhs.uk>

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Health

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

NHS South Yorkshire ICB - Severe Mental Illness Physical Health Check Service.

II.1.2) Main CPV code

- 85100000 - Health services

II.1.3) Type of contract

Services

II.1.4) Short description

NHS South Yorkshire ICB (the 'Authority'), formerly NHS Doncaster CCG, intends to extend the contract for the Doncaster Severe Mental Illness (SMI) Physical Health Check (PHC) Service without competition until 15th June 2024 to the incumbent provider as detailed below:

Primary Care Doncaster Limited, Tickhill Road, Balby, Doncaster, DN4 8TL

The contract value for the 6-month extension period is £249,454.00.

The service provides a full health check for people with a Severe Mental Illness (SMI). This includes a physical health check, additional comprehensive assessments, relevant follow-up assessments and access to national screening programmes. The service offers the full 5 part check in line with the 2019, Physical Health Check technical guidance publication.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £249,454

II.2) Description

II.2.3) Place of performance

NUTS codes

- UKE31 - Barnsley, Doncaster and Rotherham

Main site or place of performance

Doncaster, South Yorkshire

II.2.4) Description of the procurement

The Authority is of the view that it is in the best interest of Doncaster residents to make a direct award of contract to Primary Care Doncaster Limited for a further 6 months for the following reasons:

- Whilst the service is performing well and is achieving national targets, an initial review highlighted that there were several issues with the existing pathway and processes surrounding interoperability and shared care. Additional time is required to evaluate these concerns and understand what is needed as part of a potential future pathway.
- A review needs to be undertaken to consider wider existing service provision, which will look to understand the Primary Care Network and General Practices roles within this service. This will take into consideration the Quality outcomes Framework (QOF) and the Anticipatory Care Framework (ACF).
- A full evaluation and options appraisal will be developed which will support future procurement intentions. Following this, if the model will look to change significantly, the 6-month extension will ensure that an appropriate exit or transfer strategy is developed, and patients will not be left without provision.

Further rationale supporting these points is:

- The service is offering support to a vulnerable cohort of patients, those with an SMI die 15-20 years younger than the average population and this service is supporting in the prevention of early mortality and supports in reducing health inequalities. Therefore, any disruption to service needs to be considered carefully and timely ensuring that any changes made are in the best interests of those affected.
- The recently published Anticipatory Care Frameworks sets out a responsibility for holistic care planning with a focus on the Core20PLUS5 cohorts which includes SMI patients. Further work needs to be undertaken to understand how this can be incorporated into a future pathway.
- A number of issues have arisen as part of an initial review of the service which have

highlighted disparities between the primary care SMI list and the list held by the service, further work needs to be undertaken to audit the lists and consider new processes as part of any future intentions.

Summary

Considering the potential for improvements identified through the initial review, a 6-month extension for the service allows for further evaluation, development of comprehensive options, and potential efficiency savings in the long term. Additionally, the publication of the Anticipatory Care Framework highlights the role of Primary Care Networks (PCNs) in supporting complex cohorts, including those with an SMI. Exploring collaboration with PCNs through the QoF and Anticipatory Care Framework may provide opportunities, ensuring continuity of care and minimising negative impacts. Therefore, this extension allows time for implementing a new pathway and avoiding rushed re-procurement without sufficient remodelling or efficiency considerations.

II.2.5) Award criteria

- Criterion: N/A

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

- The procurement falls outside the scope of application of the regulations

Explanation:

The Authority is of the view that it is in the best interest of Doncaster residents to make a direct award of contract to Primary Care Doncaster Limited for a further 6 months for the following reasons:

- Whilst the service is performing well and is achieving national targets, an initial review highlighted that there were several issues with the existing pathway and processes surrounding interoperability and shared care. Additional time is required to evaluate these concerns and understand what is needed as part of a potential future pathway.
- A review needs to be undertaken to consider wider existing service provision, which will look to understand the Primary Care Network and General Practices roles within this service. This will take into consideration the Quality outcomes Framework (QOF) and the Anticipatory Care Framework (ACF).
- A full evaluation and options appraisal will be developed which will support future procurement intentions. Following this, if the model will look to change significantly, the 6-month extension will ensure that an appropriate exit or transfer strategy is developed, and patients will not be left without provision.

Further rationale supporting these points is:

- The service is offering support to a vulnerable cohort of patients, those with an SMI die 15-20 years younger than the average population and this service is supporting in the prevention of early mortality and supports in reducing health inequalities. Therefore, any disruption to service needs to be considered carefully and timely ensuring that any changes made are in the best interests of those affected.
- The recently published Anticipatory Care Frameworks sets out a responsibility for holistic care planning with a focus on the Core20PLUS5 cohorts which includes SMI patients. Further work needs to be undertaken to understand how this can be incorporated into a future pathway.

- A number of issues have arisen as part of an initial review of the service which have highlighted disparities between the primary care SMI list and the list held by the service, further work needs to be undertaken to audit the lists and consider new processes as part of any future intentions.

Summary

Considering the potential for improvements identified through the initial review, a 6-month extension for the service allows for further evaluation, development of comprehensive options, and potential efficiency savings in the long term. Additionally, the publication of the Anticipatory Care Framework highlights the role of Primary Care Networks (PCNs) in supporting complex cohorts, including those with an SMI. Exploring collaboration with PCNs through the QoF and Anticipatory Care Framework may provide opportunities, ensuring continuity of care and minimising negative impacts. Therefore, this extension allows time for implementing a new pathway and avoiding rushed re-procurement without sufficient remodelling or efficiency considerations.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section V. Award of contract/concession

A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

19 July 2023

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Primary Care Doncaster

Oak Tree Lodge, Tickhill Rd Site, Doncaster

Doncaster

DN4 8QN

Country

United Kingdom

NUTS code

- UK - United Kingdom

National registration number

10822663

Internet address

www.primarycaredoncaster.co.uk

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of contract/lot/concession (excluding VAT)

Initial estimated total value of the contract/lot/concession: £249,454

Total value of the contract/lot/concession: £249,454

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

NHS Improvement

Wellington House, 133-155 Waterloo Rd

London

SE1 8UG

Country

United Kingdom

Internet address

<https://www.england.nhs.uk/london/>